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CERTIFICATE OF VOTE OF CORPORATION AUTHORIZING  

EXECUTION OF CORPORATE AGREEMENTS  

 
 
At a meeting of the Board of Directors of   ____________________________ (organization) duly called and held on 
_________________, 20_____ at which a quorum was present and acting throughout, the following vote was duly 
adopted. 
 
VOTED:  That __________________________(person), the_____________________(title) of the corporation, be and 
hereby is authorized to affix the Corporate Seal, sign and deliver in the name and on behalf of the corporation, contract 
documents with the City of New Bedford, the above mentioned documents to include but not be limited to Bids, 
Proposals, Deeds, Purchase and Sales Agreements, Agreements, Contracts, Leases, Licenses, Releases and 
Indemnifications; and also to seal and execute, as above, surety company bonds to secure bids and proposals and the 
performance of said contract and payment for labor and materials, all in such form and on such terms and conditions as 
he/she, by the execution thereof, shall deem proper.    
 
 
A TRUE COPY, ATTEST: 
 
 
___________________________________________ 
Name (printed) 
 
 
___________________________________________ (Affix Corporate Seal)  
Signature 
 
 
___________________________________________                       __________________________ 
Title              Date 
 

============================================================================= 

TAX COMPLIANCE CERTIFICATION 

 
Pursuant to Chapter 62C of the Massachusetts General Laws, Section 49A(b), I, the undersigned, authorized signatory for 

the below named contractor, do hereby certify under the pains and penalties of perjury that said contractor has 

complied with all laws of the Commonwealth of Massachusetts relating to taxes, reporting of employees and 

contractors, and withholding and remitting child support. 
 
 
 
_________________________________________  _________________________________________ 
Signature          Print Name 
 
 
_________________________________________  _________________________________________ 
Organization name        Federal Tax ID #   
 
 
 
_________________________________________ 
Date 



 
 
 

 

 

 
C O S T   E S T I M A T E 
 
Owner:      CEDC 
Project:     CEDC Capitol Theater: Historic Theater Lobby Restoration 
Address:   1418-1440 Acushnet Ave, New Bedford, MA 02746 
Date:         November 07 2023 
 

 

 

  



Estimate labor and materials Zussy Brothers llc
Date: 11/15/23

To: CEDC 
Project CEDC Capital Theater: Historic theater lobby restoration
1418-1440 Acushnet ave New Bedford Ma 02746

From
Zussy Brother's LLC.
Office Tel. (508}999 7523  Fax.{508} 97523
17 Walter St.
New Bedford Ma. 02740

We are pleased to submit the following bid:
Job Description: CEDC Capital Theater: Historic theater lobby restoration

SERVICE

Item description TOTAL

general requirements $13,000.00
existing conditions demo sloped floor (partial) ,platform; damage $10,000.00

trash hauling $5,000.00
concrete new slab at entry and reception $10,000.00
Masonry repair  of brick at corners & lobby knee wall $15,000.00
Metals metal flashing  ,metal thresholds $1,000.00
wood and plastics repair of framing: rear ceiling, theater entry $25,000.00

mill work: historic trim Ornamental moldings, baseboard $56,000.00
interior framing&gyp:and fireratedv walls at theater entrance $24,000.00

thermal moister control flashing and insulation at store front & ceiling sound batt $20,000.00
door windows restore historic theater egress door $27,000.00

new doors interior fire rated doors to theater $14,500.00
finishes refinish terazzo floor $6,000.00

new floor at ramp &level landings $2,000.00
painting $10,000.00

specialties fiberglass mold to restore plaster trim $10,000.00

mechnical electic bassboard at receptions desk ( hvac By others $5,000.00
electrical lighting ,switching, outlets( panel upgrade by oyhers $10,000.00

constrution contingency $23,000.00
contracters profit and overhead $13,000.00

Total  Amount $299,500.00

Price valid until:   
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BROWNFIELDS CLEANUP REVITALIZATION LOAN FUND 
SUBGRANT AGREEMENT 

 
THIS AGREEMENT is made and entered into on this   14th   day of August, 2023, by and between 
the Community Economic Development Center New Bedford (hereinafter referred to as 
“Subgrantee”), and the City of New Bedford, a recipient of a Brownfields Cleanup Revolving 
Loan Fund (BCRLF) capitalization grant from the U.S. Environmental Protection Agency  
(hereinafter referred to as the “Grantor”) under Agreement Number BF 00A00545.   
 WITNESSETH: 
 
WHEREAS, the City of New Bedford is authorized under Comprehensive Environmental 
Response Compensation and Liability Act (CERCLA) 104(k)(3)(B)(ii) and the terms and 
conditions of EPA Grant Number BF 00A00545 to make subgrants to eligible entities and non-
profit organizations from these funds (“Grant Funds”); and  
 
WHEREAS, the Subgrantee is an eligible entity under CERCLA 104(k)(1) and a non-profit 
organization as defined in 31 USC 6101 and owns by way of fee simple title certain real property 
located at 1418 Acushnet Avenue  (the “Property”), which property is more particularly described 
in Exhibit 1, attached hereto; and  
 
WHEREAS, the Grantor has agreed to grant to Subgrantee certain portion of the Grant Funds 
which will be used by the Subgrantee for all or a portion of the remediation of the Property (the 
“Remediation Work”); and 
 
WHEREAS, the Property is not listed or proposed for listing on the National Priorities List of the 
U. S. Environmental Protection Agency (“EPA”); and 
 
WHEREAS, the Subgrantee is not a generator or transporter of any contamination located at the 
Property; and  
  
WHEREAS, the Subgrantee is not and has never been subject to any penalties resulting from 
environmental non-compliance at or on the Property nor is the Subgrantee, or, to the best of its 
knowledge, its Project contractors or subcontractors currently suspended, debarred, or otherwise 
declared ineligible for participation in this federal program or from the receipt of these funds; and 
 
WHEREAS, a claim has not been asserted against the Subgrantee for liability under CERCLA 
§107 at the Property. 
 
NOW, THEREFORE, in consideration of the covenants and promises contained herein, it is 
mutually agreed by and between the parties as follows: 
 
1.         Grantor agrees to grant to Subgrantee the sum of not more than $375,000 to be used by the 

Subgrantee for the Remediation Work (the “Project Grant Funds”) subject to the terms and 
conditions contained and incorporated herein.  The Subgrantee is accountable to the 
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Grantor for using EPA funds only for eligible and allowable costs under CERCLA 104(k), 
the terms and conditions of Agreement Number BF96183301, which are hereby 
incorporated as Exhibit 2 by reference, and as described in the Project Plan.      

 
2.         Subgrantee shall carry out the Remediation Work in accordance with CERCLA 104 (k) 

and applicable terms and conditions of Cooperative Agreement Number BF 00A00545, 
which are hereby incorporated by reference.  These requirements include those prohibitions 
on the use of Project Grant Funds found at CERCLA 104(k)(4)(B) for administrative costs, 
and response costs for which the Subgrantee is potentially liable at the Property under 
CERCLA 107.  

 
3.         The Subgrantee will comply with all provisions of the Funding Agreement relevant to the 

Project and related activities, including funds use, reporting, licensing, open-access, and 
attribution requirements. Subgrantee will be bound to Grantor to the same extent that 
Grantor is bound under the Funding Agreement, and shall comply with Uniform 
Administrative Requirements for Grants and Agreements and EPA General Terms and 
Conditions applicable to 40 CFR Part 30 and 31 recipients, incorporated herein by 
reference, and all other applicable provisions of federal, state or local law. 

 
4.         The Subgrantee will provide the Grantor with all reports and other documents required for 

subgrantees or subawardees by 40 CFR Part 30 or 40 CFR Part 31, as applicable. 
 
5.         The Subgrantee will adhere to Office of Management and Budget (OMB) Cost Principles 

found at 2 CFR Part 230 for Non-profits or 2 CFR Part 225 for State, Local or Tribal 
Governments or 2 CFR Part 220 for Educational Institutions, as applicable.   

 
6. Subgrantee shall carry out the Project in accordance with this Agreement, the Funding 

Agreement, and applicable law, including the Davis-Bacon Act of 1931 (CERCLA 
104(g)(1), 40 U.S.C. 276a-276a-5 and 42 U.S.C. 3222) (the “DBA”). CERCLA 
compliance with DBA requires payment of Federal prevailing wage rates for construction, 
repair or alteration work funded in whole or in part with Grant Funds. The Subgrantee must 
obtain recent and applicable wage rates from the U.S. Department of Labor and incorporate 
them into the remediation construction contract. In addition, the Subgrantee must maintain 
records verifying compliance with the DBA. Subgrantee will work with Grantor to ensure 
Grantor’s DBA requirements are met. All employee interviews must be done in person and 
no phone interviews will be accepted. 

 
8. The Subgrantee shall provide the Grantor with a copy of the Phase I and Phase II 

Environmental Assessments of the Property performed according to the American Society 
for Testing and Materials (ASTM) standards (collectively, the “Assessments”). The 
Subgrantee agrees that the Project Grant Funds shall not be used for the payment of any 
cost or expense related to the Assessments. The Assessments shall include, but are not 
limited to site background, the threat posed by the contaminants of concern to public health, 
welfare and the environment, all past enforcement activities conducted by any 
governmental agency, and the site testing results. 

 
9. The Grantor shall designate an environmental project manager who shall review and 
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approve of the proposed cleanup and coordinate the work to be performed using Project 
Grant Funds. The Grantor’s environmental project manager will review the Subgrantee’s 
remedial action planning, design, and engineering documents and review the cleanup 
activities as they are on-going to ensure that the cleanup is being completed in accordance 
with all local, State, and Federal requirements and is protective of human health and the 
environment. 

 
10. The Subgrantee shall prepare a Community Relations Plan (“CRP”) with the assistance 

and cooperation of the Grantor. The CRP shall include, where applicable, the following: 
 

a. Copies of interviews or meetings conducted with residents and community leaders, 
local officials, and public interest groups.   

b. Copies of news releases and other information that explains the proposed project, 
such releases and information to be disseminated throughout the area surrounding 
the affected area. 

c. Procedures for the establishment of an information repository for the Property that 
includes public information supplied by both the Subgrantee and the Grantor related 
to the proposed Remediation Work.  The Subgrantee shall supply the Grantor with 
any additional information that would assist the Grantor in documenting the 
Remediation Work.   

 
11. After the Subgrantee has prepared the CRP, the Subgrantee shall draft an Analysis of 

Brownfields Cleanup Alternatives (ABCA) that will include information about the 
Property and contamination issues (i.e., exposure pathways, identification of contaminant 
sources, etc.); cleanup standards; applicable laws; alternatives considered; and the 
proposed cleanup.  The evaluation of alternatives must include effectiveness, 
implementability, and the cost of the cleanup proposed.  The Subgrantee shall submit 
copies of the draft ABCA to the Grantor for approval.  The Subgrantee agrees to accept 
advice and suggestions from the Grantor and to incorporate those suggestions or requests 
for revisions as appropriate.    

 
12. After the Grantor has approved the draft ABCA, the Subgrantee shall make the document 

available for review and public comment for a period of not less than thirty (30) days from 
the date of publication of the public notice. For consistency of communication, except as 
contemplated by the Project Plan or as required by law, neither Grantor or Subgrantee will 
issue any public statement (including statements on its website) relating to the Project, or 
use each other’s trademarks or logo in any promotional materials, or in any website, press 
release, or public communication, without obtaining the other’s prior written consent. 

 
13. After the public comment period, the Subgrantee shall incorporate all appropriate 

comments, in the reasonable discretion of Subgrantee, into a final ABCA document and 
prepare a written response to the public comments, if appropriate. 

 
14. After the ABCA has been finalized, the Subgrantee shall prepare a scope of work 

containing detailed design and construction plans and specifications for the Remediation 
Work including a budget and work schedule; a health and safety plan (OSHA 1910-120 - 
126) and a quality assurance project plan (QAPP), which sets forth the manner and method 
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of collecting samples to assure the complete removal of all hazardous substances that are 
located at the Property and are to be removed as a part of the Remediation Work 
(collectively, such documents are referred to as the “Project Documents”) and submit same 
to Grantor for approval. 

 
15. Prior to the initiation of the Remediation Work, including any cleanup activities, the 

Subgrantee must provide to the Grantor copies of all of the state required remedial action 
planning documents and the state’s approval of those documents, if required. 

 
16. The Subgrantee understands and agrees that: 

a. All of the Project Grant Funds provided by Grantor to Subgrantee shall be used by 
the Subgrantee towards the cleanup and remediation of the Property identified in Exhibit 
1.  
b. Subgrantee shall supply the Grantor with design and construction plans and 
specifications for the redevelopment of the Property and evidence of a firm commitment 
for a construction loan and permanent financing from an accredited lending institution. 
c. Subgrantee shall complete a public competitive bidding process for all expenditures 
of the Project Grant Funds. 
e. Subgrantee will not use Funds or any income earned from investment of Funds to 
influence any election, to engage in any political or other activity that is prohibited by 
Internal Revenue Code Section 501(c)(3), or to support any person or organization engaged 
in terrorist activity. 

 
17. The Subgrantee further understands and agrees that any and all work performed on the 

Property for which the Project Grant Funds are used and the receipt of any Project Grant 
Funds under this Agreement is conditioned upon the Subgrantee’s full compliance with the 
terms and provisions of the Project Documents as described in the Project Plan and this 
Agreement. Grantor and Subgrantee will each appoint one individual to act as the principal 
contact person and to coordinate activities in connection with the Project. The initial 
appointees are identified in the Project Plan.  

 
18. The Project Grant Funds shall be payable to the Subgrantee as reimbursement for eligible 

and allowable expenses incurred by the Subgrantee based upon (for Part 31 subgrantees 
actual disbursements for costs incurred for Remediation Work for Part 30 subgrantees) 
progress in accordance with the approved cleanup project budget (the “Budget”), attached 
hereto and made a part hereof as Exhibit 3 or actual disbursements for costs incurred or 
Remediation Work at the discretion of the Grantor). No reimbursement shall be made to 
the Subgrantee without the written approval of the Grantor. The Grantor shall not advance 
nor be obligated to advance any Project Grant Funds to the Subgrantee prior to the receipt 
of properly executed lien waivers. Reimbursement of Project Grant funds to the Subgrantee 
will take place after the receipt of invoices for costs incurred for Remediation work, the 
receipt of a copy of the check used to pay the invoice, and review of all information, 
documents and back up information to support the reimbursement request.    

 
19. Subgrantee agrees to keep all expenditures to be reimbursed from the Project Grant Funds 

within the approved Budget. Subgrantee shall not exceed the total costs for eligible 
activities enumerated in the approved Project Budget without the prior written approval of 
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the Grantor.    
 
20. The Grantor may withhold twenty (20%) percent of each payment requested as a retainage 

until the Subgrantee has completed the Remediation Work.   
 
21. The awarding of this Grant shall be subject to: 
 

a. The Grantor’s receipt of a property appraisal from the Subgrantee. 
b. Opinion of the Subgrantee’s Counsel that the Subgrantee, if a corporation, is in 

good standing and that all documents executed by the Subgrantee are valid and 
enforceable in accordance with their respective terms. 

c. Evidence by the Subgrantee that no outstanding taxes, fees, charges, mortgages, 
liens, encumbrances or other assessments have been filed or are recorded against 
the Property. 

d. Evidence of insurance coverage with limits of liability as determined by the 
Grantor’s Project Manager. All insurance coverage required by this section shall 
remain in full force and effect during the term of this Agreement.  

e. Identification of the contractor and subcontractor selected by the Subgrantee for the 
Remediation Work upon completion of the project bidding process. 

f. The Grantor’s receipt of cleanup project cost breakdown based upon estimates and 
prices supplied by the Subgrantee.   

 
The Grantor reserves the right to waive any or all requirements of this section. Any waiver 
under this Agreement must be in writing and signed by the party granting the waiver.   

 
22. Subgrantee shall commence the Remediation Work within 150 days from the date of 

execution of this Agreement and shall complete and perform all of the Remediation Work 
within 365 days in accordance with the approved Schedule of Work attached hereto and 
made a part hereof as Exhibit 3. 

 
23. All Remediation Work performed pursuant to this Agreement and with Project Grant Funds 

shall be performed in a good and workmanlike manner.    
 
24. All material changes or modification to the Remediation Work or the Project Documents 

shall be approved in writing by the Grantor, prior to such change or modification becoming 
effective. All additional costs incurred, as the result of any change orders shall be the 
responsibility of the Subgrantee. In the event that unforeseen conditions are discovered 
during the implementation of the Remediation Work, the Subgrantee reserves the right to 
revise the cleanup action and the Project Documents. 

 
25. Subgrantee, at its sole cost and expense, and from sources other than Project Grant Funds 

if the activities are not eligible for reimbursement from the Project Grant Funds, shall be 
responsible for obtaining all permits, licenses, approvals, certifications, and inspections 
required by federal, state or local law and to maintain such permits, licenses, approvals, 
certifications, and inspections in current status during the term of this Agreement.     

 
26. The Subgrantee shall: 
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36. Notify the Grantor when the Remediation Work is complete. The notice shall 

contain certification or documentation that the Remediation Work is complete and 
has been performed in accordance with the terms of this Agreement. This notice 
shall summarize the actions taken, the resources committed, and the problems 
encountered in completion of the project, if any, and shall be submitted to the 
Grantor for review and approval before it is finalized.  

 
b. Perform all of its duties and obligations under this Agreement, and any other 

agreements or instruments to which the Subgrantee is a party and which relate to 
the Project Grant Funds and the Remediation Work.  

 
27. The Subgrantee agrees to protect, indemnify, defend and hold harmless, the Grantor, its 

officers, administrators, agents, servants, employees and all other persons or legal entitles 
to whom the Grantor may be liable from, for or against any and all claims, demands, suits, 
losses, damages, judgments, costs and expenses, whether direct, indirect or consequential 
and including, but not limited to, all reasonable fees, expenses and charges of attorneys and 
other professionals, court costs, and other reasonable fees and expenses for bodily injury, 
including death, personal injury and property damage, arising out of or in connection with 
the performance of any work or any responsibility or obligation of the Subgrantee, as 
provided herein, and caused in whole or in part by any act, error, or omission of the 
Subgrantee, its agents, servants, employees, or assigns. 

 
28. The Subgrantee shall erect a sign on the Property stating that the Remediation Work is 

being financed in part by BCRLF Grant Funds from the Grantor and that provides the 
appropriate contacts for obtaining information on activities being conducted at the site and 
for reporting suspected criminal activities. The sign erected on the Property site shall 
comply with all requirements of the state and local law applicable to on-premises outdoor 
advertising.    

 
29. If the Subgrantee sells or transfers the Property to another non-related or affiliated business, 

entity or corporation prior to completion of the Remediation Work approved under this 
Agreement, then, in that event, the Subgrantee shall immediately repay to the Grantor the 
entire amount of Project Grant Funds advanced to Subgrantee from the Grantor. Any 
change in use of the property from the original agreement needs to be approved by the 
Grantor.  

 
30. Any forbearance by the Grantor with respect to any of the terms and conditions of this 

Agreement shall in no way constitute a waiver of any of Grantor’s rights or privileges 
granted hereunder.  

 
31. In the event of a default of any of the terms or conditions of this Agreement, the entire 

amount of Project Grant Funds disbursed to Subgrantee shall become immediately due and 
payable without the necessity of demand from Grantor. The Subgrantee shall be deemed 
to be in default under this Agreement upon the occurrence of any one or more of the 
following events (each and “Event of Default”): 
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a.The Subgrantee uses the Funds for any purpose other than as stated in the Project Plan.  
b.         The Subgrantee assigns this Agreement or any Project Grant Funds advanced 

hereunder or any interest herein to a third party or if the Property or any interest is 
conveyed, assigned, or otherwise transferred without the prior written consent of 
the Grantor. 

c. Any representation or warranty made herein or in any report, certificate, financial 
statement or other instrument furnished in connection with this Agreement shall 
prove to be false in any material respect. 

d. The Subgrantee defaults in the performance of any term, covenant or condition to 
be performed hereunder and such default is not remedied within thirty (30) days, 
unless a longer period of time is reasonably required to cure the default, from and 
after receipt of written notice by certified mail, return receipt requested, from the 
Grantor to the Subgrantee, specifying said default, or, if such default cannot be 
remedied within that period and remedial effort is not commenced within that 
period and diligently and continuously pursued, the Grantor shall have the right to 
proceed by appropriate judicial proceedings to enforce performance or observation 
of the applicable provisions of this Agreement and/or terminate this Agreement and 
recover damages from the Subgrantee to the extent allowed by law.  

e. Any proceeding involving the Subgrantee or the Property, commenced under any 
bankruptcy or reorganization arrangement, probate, insolvency, readjustment of 
debt, dissolution or liquidation law of the United States, or any state, but if such 
proceedings are instituted, no Event of Default shall be deemed to have occurred 
hereunder unless the Grantor either approves, consents to, or acquiesces in such 
proceedings, or such proceedings are not dismissed within sixty (60) days.     

f. An order, judgment or decree is entered, without the application, approval or 
consent of the Grantor, by any court of competent jurisdiction approving the 
appointment of a receiver, trustee or liquidator of the Subgrantee of all or a 
substantial part of its assets, and such order, judgment or decree shall continue in 
effect for a period of sixty (60) days.   

 
Upon the occurrence of any one or more of the Events of Default enumerated above, all 
amounts of Project Grant Funds disbursed to Subgrantee by Grantor pursuant to this 
Agreement shall become due and payable, without presentment, demand, protest or notice 
of any kind to the Grantor, all of which are hereby expressly waived by the Subgrantee. 
Grantor may in its sole discretion terminate this Agreement if the Funding Agreement 
terminates by reason of grantor action or otherwise. Client will send Subgrantee a written 
notice of termination, with termination effective ten (10) days after delivery of notice. 

 
32. Subgrantee will provide such reports, documents, and royalty-free licenses as contemplated 

by the Project Plan or as Grantor may otherwise request in connection with Project 
execution and compliance with the Funding Agreement. Subgrantee acknowledges that 
Grantor is relying on information provided by Subgrantee for purposes of complying with 
the Grant Agreement and for other matters relating to the project. The Subgrantee agrees 
to maintain financial and programmatic records pertaining to all matters relative to this 
Agreement in accordance with 40 CFR Part 30 or Part 31, as applicable and generally 
accepted accounting principles and procedures and to retain all of its records and 
supporting documentation applicable to this Agreement for a period of 3 years following 
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the completion and close out of Agreement Number BF00A00545, except as follows: 
 

a. Records that are subject to audit findings shall be retained for three (3) years after 
such findings have been resolved. 

b. All available records and supporting documents shall be made available, upon 
request, for inspection or audit by the Grantor or its representatives or 
representatives of EPA, EPA’s Office of Inspector General, the Comptroller 
General, or other authorized representatives of the Federal Government. 

 c. If Subgrantee is required to complete an audit that complies with the Single Audit 
Act, a copy shall be submitted to Grantor for all years in which Subgrantee receives 
funds from Grantor. In addition, Subgrantee will provide Grantors contact 
information to the firm conducting the audit and ensure that Grantor is placed on 
the auditor’s list of agencies that must receive audits. 

    
33. The Subgrantee agrees to permit the Grantor or its designated representative to inspect 

and/or audit its records and books relative to this Agreement at any time during normal 
business hours and under reasonable circumstances, upon reasonable notice and to copy 
therefrom any information that the Grantor desires relevant to this Agreement. The Grantor 
shall provide written notice to the Subgrantee prior to the execution of this provision. The 
Subgrantee agrees to deliver the records or have the records delivered to the Grantor or its 
designated representative at an address designated by such party. If the Grantor or its 
representative finds that the records delivered by the Subgrantee are incomplete, the 
Subgrantee agrees to pay the Grantor or its representative’s costs to travel to the 
Subgrantee’s office or other location where the books or records are located to audit or 
retrieve the complete records.  

 
34. Each of Subgrantee and Grantor will use the other’s Confidential Information (as defined 

below) only in connection with activities under this Agreement and will keep it 
confidential, using at least the same degree of care each uses to prevent the unauthorized 
use or disclosure of its own confidential information. “Confidential Information” means all 
information, in any form, relating to one party and furnished to or obtained by the other 
under this Agreement including, without limitation, employee and client data, personal 
health or financial data, budget and other financial data, information about funding, product 
plans and strategies, technical data and research, and know-how. It does not include 
information which: (a) is or becomes generally available to the public other than as a result 
of a disclosure by the receiving party; (b) was known by the receiving party prior to its 
being furnished by the disclosing party; (c) is or becomes available to the receiving party 
on a non-confidential basis from a source other than the disclosing party; or (d) is 
independently developed by the receiving party. All Confidential Information furnished 
under this Agreement is and will remain the property of the disclosing party and will be 
destroyed or returned upon termination of the Agreement. 

 
35. The Subgrantee will comply with the statutes prohibiting discrimination on the grounds of 

race, color, national origin, sex, and disability. In addition, the Subgrantee will undertake 
good faith efforts in compliance with 40 CFR Part 33 to give opportunities for qualified 
Small Business Enterprises (SBE), Minority Business Enterprises (MBE), and Women-
Owned Business Enterprises (WBE). 
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36.   The Subgrantee shall not assign or attempt to assign directly or indirectly, any of its rights      

under this Agreement or under any instrument referred to herein without the prior written 
consent of the Grantor. The Subgrantee shall not assign all or any portion of the Property 
made the subject of this Agreement without the prior written consent of the Grantor.     

 
37. This Agreement is not intended to create or vest any rights in any third-party or to create 

any third-party beneficiaries. Subgrantee will have sole responsibility for planning and 
carrying out its activities. Subgrantee will have sole responsibility for hiring, monitoring, 
and paying any employees, and for its contracts with third parties. Grantor will not assume 
any liability for the performance of Subgrantee of its contracts or of any of its other 
obligations. Subgrantee acknowledges that conduct of the Subgrantee and its agents, if any, 
and any other legal obligations of Subgrantee, are the sole responsibility of Subgrantee. 
Neither Grantor nor Subgrantee has the power or authority to bind or obligate the other to 
a third party or commitment in any manner. 

 
38. Subgrantee will notify Client promptly of: (a) any changes in Subgrantee’s status as a 

nonprofit corporation in good standing under local law or as a tax-exempt public charity 
under Section 501(c)(3) of the Internal Revenue Code; (b) any changes in its senior 
management team or key personnel responsible for carrying out the Project; (c) loss of 
other funding, the filing of any litigation, or any other development that has, or could have, 
a materially adverse effect on Subgrantee’s financial condition, or otherwise materially 
affect its ability to carry out the Project or its other obligations under this Agreement; or 
(d) any material changes in Project design or implementation. 

 
39. All amendments to this Agreement shall be in writing and signed by both parties hereto. 
 
40. It is expressly understood that a failure or delay on the part of the Subgrantee in the 

performance, in whole or in part, or any of the terms of this Agreement, if such failure is 
attributable to an Act of God, fire, flood, riot, insurrection, embargo, emergency or 
governmental orders, regulations, priority, or other limitations or restrictions, or other 
similar unforeseen causes beyond the reasonable control of such party, the failure or delay 
shall not constitute a breach or Event of Default under this Agreement; provided, however, 
the Subgrantee shall notify Grantor of such event as soon as practicable, and use its best 
effort to ensure that the Project is completed in a reasonable time without unnecessary 
delay.  

 
41. This Agreement and any performance herein shall be governed by and be construed in 

accordance with the laws of the Commonwealth of Massachusetts. Any and all proceedings 
or actions relating to subject matter herein shall be brought and maintained in the courts of 
the Commonwealth of Massachusetts or the federal district court sitting in the 
Commonwealth of Massachusetts, which shall have exclusive jurisdiction thereof. This 
paragraph shall not be construed to limit any other legal rights of the parties.  The 
provisions of this Agreement shall inure to the benefit of and be binding upon the parties 
hereto and their respective successors and assigns. 

 
42. No failure of either party to exercise any power or right given it hereunder or to insist on 
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strict compliance by the other party with its obligations hereunder, and no custom of 
practice of the parties at variance with the terms hereof shall constitute a waiver of the 
other party’s right to demand at any time exact compliance with the terms hereof. 

 
43. All notices, requests, instructions, or other documents to be given hereunder to either party 

by the other shall be in writing and delivered personally or sent by certified or registered 
mail, postage prepaid, to the addresses set forth in this Agreement, or by e-mail. Any such 
notice, request, instruction, or other document shall be conclusively deemed to have been 
received and be effective on the date on which personally delivered or delivered by e-mail 
with return receipt, or if sent by certified or registered mail, on the day mailed to the parties 
as follows: 

 
TO THE GRANTOR: 
City of New Bedford 
Office of Resilience and Environmental Stewardship 
133 Williams Street Room 304 
New Bedford, MA 02740   

 
 TO THE SUBGRANTEE: 

Community Economic Center New Bedford  
1501 Acushnet Avenue 
New Bedford, MA 02746  

 
or to such other address as a party may subsequently specify in writing to the other party. 

 
44. If any provision or item of this Agreement is held invalid, or unenforceable, such invalidity 

or unenforceability shall not affect other provisions or items of this Agreement that can be 
given effect without the invalid provisions or items, and to this end, the provisions of this 
Agreement are hereby declared severable. 

 
45. Except for any exhibits, attachments, plats, or other documents as may be affixed hereto, 

made a part hereof, and properly identified herewith, this Agreement constitutes the entire 
contract between the parties, and shall not be otherwise affected by any other purported 
undertaking, whether written or oral.  

 
46. This Agreement may be executed in one or more counterparts, each of which will be 

deemed an original and all of which will be taken together and deemed to be one 
instrument. Transmission by PDF of executed counterparts constitutes effective delivery. 

 
 
  



Elizabeth Murphy
August 15, 2023
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Lieutenant Governor 
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Dan Rivera 
 

President and CEO 
 

 

 

 

  

September 26, 2023 
 
 
Corinn Williams 
Executive Director 
Community Economic Development Center of SE MA 
PO Box 63005 
New Bedford, Massachusetts  02746 
 
Re: Application: FULL-FY24-New Bedford-Community -00806 
 
Dear Ms. Williams:  
 
Thank you for submitting this application to the FY24 Round of the Community One Stop for 
Growth. The Executive Office of Economic Development (EOED), Executive Office of Housing 
and Livable Communities (EOHLC), and Massachusetts Development Finance Agency 
(MassDevelopment) worked together to evaluate all eligible applications and recommended the 
most ready and highest-impact projects for a grant.  This application, submitted by Community 
Economic Development Center of SE MA, was reviewed by the program(s) that could best serve 
the project’s funding needs. 
 
On behalf of the Healey-Driscoll Administration, I am pleased to inform you that a Fit-Out grant 
in the amount of $100,000 from the Collaborative Workspace Program has been approved to 
support your project Grant funds will be used to fit-out the shared-use kitchen adjacent to the 
market incubator and training space. (the “Project”).  
 
MassDevelopment helps to build the communities of the Commonwealth by stimulating 
economic development.  We are delighted that the Collaborative Workspace Program expands 
our opportunities to provide financial assistance to worthwhile projects such as yours.  
 
Finally, please note that public announcement of this award is embargoed until the 
Administration has had the opportunity to formally announce it through a local event and/or 
media release. Please refrain from sharing or publicizing news about this award outside of your 
organization until it is officially announced. 
 
Sincerely, 

 
 
 

Daniel Rivera 
President & CEO 
MassDevelopment  
   
cc:  Dottie Fulginiti 
 
Enclosure:  Form Grant Agreement  
                   Process Memorandum







 

City of New Bedford 

Department of City Planning 

133 William Street  Room 303  New Bedford, Massachusetts 02740 

Telephone: (508) 979.1488  Facsimile: (508) 979.1576 

 

 
COMMUNITY PRESERVATION COMMITTEE 

 

 
 
SENT VIA EMAIL 
 
May 16, 2023 
 
RE:  FY23 CPA PROJECT FUNDING FOR CAPITOL THEATER   
 
Dear Ms. Williams:    
 
The Community Preservation Committee is pleased to confirm that on April 27, 2023, the New Bedford City Council 
approved the CPC recommendation to appropriate $270,827 of Community Preservation Act (CPA) funds for your 
project, CAPITOL THEATER. A copy of the City Council vote awarding the grant is attached to this email. 
 
Please note the award and acceptance of CPA funding is subject to project conditions set forth by the Community 
Preservation Committee as well as your organization entering into a Grant Agreement with the City, which will 
govern the use and disbursement of the funds. The grant agreement will be sent to you via DocuSign by mid June. 
 
Prior to project commencement, a project start-up meeting must be scheduled with Jessica Bailey, CPA 
Coordinator. Upon receipt of this letter, please contact Ms. Bailey by June 2nd to schedule a Zoom meeting. She 
may be reached either by email at Jessica.Bailey@newbedford-ma.gov or by phone at 508-979-1488.  
 
At this meeting, your grant agreement, project phases, budget, and other funding requirements will be reviewed 
and discussed. In addition, the Disbursement Schedule will be reviewed as this document serves as a starting point 
to determine project milestones and phase dates.  An example of the Disbursement Guidelines will be provided 
for your review prior to the project start-up meeting. All communication with the City regarding your CPA project 
should be directed to Ms. Bailey.  
 
Thank you for working in partnership with the Community Preservation Committee. We look forward to the 
positive contribution your project will make to the community.  
 
Sincerely, 

 

 

Janine da Silva 

Chair 

DIRECTOR OF CITY PLANNING 
JENNIFER CARLONI 

 

MAYOR  

JON MITCHELL 

mailto:Jessica.Bailey@newbedford-ma.gov










From: Corinn Williams corinncedc@gmail.com
Subject: Fwd: TDI Equity Award Announcement - Capital Theater (CEDC)

Date: July 11, 2023 at 11:19 PM
To: Elizabeth Murphy elizabethcedc@gmail.com, Brian Pastori briancedc@gmail.com, Kathryn Duff kathryn@studio2sustain.com,

Sherry McTigue sherry@studio2sustain.com

---------- Forwarded message ---------
From: McKeag, James <JMckeag@massdevelopment.com>
Date: Tue, Jul 11, 2023 at 11:37 AM
Subject: TDI Equity Award Announcement - Capital Theater (CEDC)
To: Corinn Williams <corinncedc@gmail.com>
Cc: Koretz, Noah <NKoretz@massdevelopment.com>, Mendes, Adelsa <amendes@massdevelopment.com>

Dear Corinn,
 
Congratulations! We are pleased to make a TDI Equity award for your project in the
amount of $250,000. This process took much longer than anticipated and
we appreciate your patience and understanding. This was an extremely competitive
round with many good projects, and we are looking forward to seeing yours take
shape. As part of this process, we worked with the Barr Foundation and
requested additional funds for projects with significant arts, culture and community
empowerment components. We are pleased to inform you that your award is a
recipient of these Barr funds.

What you can expect next:

Over the next two to three weeks, we will be drafting grant agreements and
preparing a press release to announce the awards. A reminder
that is currently embargoed information and it’s very important that you do not share
any news of your award with the public or discuss it with members of the press until
the awards are officially announced. We will be in touch to verify the details we will
be including in the press release.

After you have received a copy of your grant agreement, I will be scheduling times
to go over the payment (disbursement) process with all grant recipients. We will
review the paperwork and back up documentation that needs to be submitted for
each payment and the process of withholding the 10% final payment until the
completion of the project and how payments are treated in property acquisitions. 

We will also be holding an announcement where all award recipients will have a
chance to meet each other and celebrate your awards and hard work. We do not
have a time scheduled at this time but will let you know as soon as soon as we
have a date.

mailto:JMckeag@massdevelopment.com
mailto:corinncedc@gmail.com
mailto:NKoretz@massdevelopment.com
mailto:amendes@massdevelopment.com


Some important information to keep in mind: 

You can start your project if you haven't already. Eligible
expenses identified in the grant agreement can be reimbursed. 
Approved project costs recently incurred can also be reimbursed. We have
the ability to "look back" and disburse funds for eligible project expenses
within a reasonable timeframe, typically 3-6 months. 
We will be seeking photo documentation of your project. If your project is just
starting or underway, you will want to document the conditions before
construction and each stage of the project. 

Again, congratulations on your award!

Sincerely,

Noah & Jim

Jim McKeag
SouthCoast Cluster Lead Strategist
Transformative Development Initiative
MassDevelopment
617.418.0728
Email: jmckeag@massdevelopment.com
Website: massdevelopment.com
Twitter: @MassDev
Instagram: @my_tdi
 

-- 

Corinn Williams
Executive Director
CEDC Community Economic 
Development Center of SE MA
1501 Acushnet Ave.
New Bedford, MA 02746
(508) 979-4684
(508) 990-0199
corinncedc@gmail.com

mailto:jmckeag@massdevelopment.com
http://www.massdevelopment.com/
http://www.twitter.com/massdev
https://www.instagram.com/my_tdi/
mailto:corinncedc@gmail.com




























































 

 

 

 

 

 

 

September 19, 2022 

 

Dear ARPA Committee: 

 

We represent the vendors who participated in the Patio de Comidas at Riverside Park during the 

Summer 2021 and 2022. Before El Patio de Comida was started, it was very hard to get permission to 

sell food in public places. CEDC provided the training in ServSafe food safety and they found certified 

kitchens to prepare our foods to sell at El Patio de Comida. They worked with the city to get our permits 

and inspections.  This program has given us a way to help us develop our food-based businesses and to 

earn extra money to help our families. We are very excited about the Capitol Theater that will include a 

commercial kitchen and market space. This kitchen will open up new opportunities to expand our small 

businesses and to operate year round. We are very grateful to the team at CEDC who are listening to the 

needs of the Latino community and are building a new center in the North End of New Bedford. We 

hope the City to support the ARPA funding request of the CEDC to bring this important community 

project to help us develop our small businesses and our community.  

Sincerely,  

 

 

Edith Diego and Nico Ortiz 

Estela de La Cruz 

Gloria de La Cruz 

Magdalena Tum 

Yolanda Olmos 

 

 







133 William Street-Room 304, New Bedford, MA 02740 - Telephone 508-991-6188 

  City of New Bedford Conservation Commission • 
 Department of Environmental Stewardship 
 133 William Street � Room 304 � New Bedford, Massachusetts 02740 
 Telephone: (508) 991.6188  

 
 
 
November 14, 2023 

 

Community Preservation Committee 

City Hall, Room 303 

133 William Street 

New Bedford, MA 02740 

  

RE: CEDC CPA Application FY24 

 

Dear Community Preservation Committee Members, 

 

I am writing to support the Community Economic Development Center’s (CEDC’s) application for FY24 

Community Preservation Act funding for the interior restoration of the historic Capitol Theater. 

The CEDC has been working with New Bedford’s studio2sustain on this transformative project that will 

restore and rehabilitate a 1920 historic movie theater for adaptive re-use. The interior restoration of the 

former ticket area, lobby, and theater entrance is integral in maintaining the historic detail of the space 

while adding functionality as the main welcome, waiting, and service provision area of the CEDC’s new 

offices. Upon completion, the Capitol Theater will also be designated as a Neighborhood Resilience Hub, 

providing more opportunities to support and empower local residents.  

 

The New Bedford Department of Resilience and Environmental Stewardship has been an avid supporter 

of this project through EPA Brownfields grant funding to assess hazardous building materials and abate 

asbestos throughout the structure. This future Resilience hub is an example of how government can 

strengthen community-based efforts to best build resources to support our residents. 

 

Restoration of this building will have a transformative and catalytic impact to help drive additional 

commercial investment into the neighborhood that has suffered considerable disinvestment over the 

years. This important project will help CEDC to expand its programs and resources and to continue the 

MAYOR  
JON MITCHELL 



133 William Street-Room 304, New Bedford, MA 02740 - Telephone 508-991-6188 

revitalization of the Acushnet Avenue corridor. I am confident that this project will benefit the entire 

neighborhood. I hope you will consider supporting this project to further the important work in this 

dynamic and diverse community in New Bedford. 

 

Please don’t hesitate to call my office at 508-979-1487 or michele.paul@newbedford-ma.gov with any 

questions. Thank you for your consideration of this worthy project. 

 

Sincerely,  

 

 

Michele Paul, LSP 

Director, Resilience and Environmental Stewardship, City of New Bedford 



                                                                          
May 30, 2023 
  
Mass Development  
99 High Street 
Boston, MA 02110 
  
Dear Mass Development Committee Members: 

I write in support of the Community Economic Development Center’s application to Mass 
Development’s Collaborative Workspace Program for the Capitol Theater building. 

The CEDC has been working with New Bedford’s WHALE and studio2sustain on this 
transformative project that will restore and rehabilitate a 1920 historic movie theater for adaptive 
re-use. The Collaborative Workspace Program will support fit-out costs of a shared-use 
commercial kitchen and a food-based business incubator/market space.  

The CEDC continues to work with Latino food-based entrepreneurs through the CEDC’s seasonal 
Patio de Comida program.  Participants are eager to have a kitchen and vendor space at the Capitol 
Theater that will be accessible all year. In addition, the kitchen can be utilized by the CEDC to 
prepare meals for community members in the event of a climate-related emergency. The Capitol 
Theater will also be designated as a Neighborhood Resilience Hub, providing more opportunities 
to support and empower residents.  

Restoration of this building would have a transformative impact to help drive additional 
commercial investment into the neighborhood that has suffered considerable disinvestment over 
the years. This important project will help CEDC to expand its programs and resources and to 
continue the revitalization of the Acushnet Avenue corridor.  

I hope you will consider supporting this worthy project to further the critical work in this dynamic 
and diverse community in New Bedford. 

 

Sincerely, 

 

 
ANTONIO F.D. CABRAL 



State Representative, 13th Bristol District 
House Chair, Joint Committee on State Administration and Regulatory Oversight 
 
 
AFDC/ajm 
 

 
 
 
 



May 22, 2023 

Mass Development  
99 High Street 
Boston, MA 02110 
  
RE: Collaborative Workspace Program 

Dear Mass Development Committee Members, 

As Representative of Massachusetts’ 11th Bristol District, I am writing to enthusiastically 

support the Community Economic Development Center’s (CEDC) application to Mass 

Development’s Collaborative Workspace Program for the Capitol Theater building. 

The CEDC has been working with New Bedford’s WHALE and studio2sustain on this 

transformative project that will restore and rehabilitate a 1920 historic movie theater for adaptive 
re-use. The Collaborative Workspace Program will support fit-out costs of a shared-use 
commercial kitchen and a food-based business incubator/market space. For several years, the 
CEDC has worked with Latino food-based entrepreneurs through the CEDC’s seasonal Patio de 
Comida program.  Participants are very eager to have a kitchen and vendor space at the Capitol 
Theater that will be accessible all year. In addition, the kitchen can be utilized by the CEDC to 
prepare meals for community members in the event of a climate-related emergency. The Capitol 
Theater will also be designated as a Neighborhood Resilience Hub, providing more opportunities 
to support and empower local residents.  

As a lifelong New Bedford resident, I know full well what this project would do to the lower 
north end area of the city. Rehabbing the Capitol Theater would greatly benefit this 
neighborhood and provide the CEDC with a bigger footprint to continue the great work that they 
do on a daily basis. 

Restoration of this building would have a transformative and catalytic impact to help drive 
additional commercial investment into the neighborhood that has suffered considerable 
disinvestment over the years. This important project will help CEDC to expand its programs and 
resources and to continue the revitalization of the Acushnet Avenue corridor. Locating a shared-
use commercial kitchen in the neighborhood will enable more residents to start and grow their 
businesses, and the market space will welcome all community members to support new 
businesses. I am confident that this project will benefit the entire neighborhood. I hope you will 



consider supporting this project to further the important work in this dynamic and diverse 
community in New Bedford. 

Please don’t hesitate to call my office with any questions. Thank you for your consideration of 

this worthy project. 

Sincerely, 

 

 
CHRIS HENDRICKS 
State Representative, 11th Bristol District 
Vice Chair, Federal Stimulus & Census Oversight 





Phase 1 of Historic Capitol Theater Restoration is underway.

Asbestos abatement is finishing up and the general contractor has been selected based on a
public bid process.

If any CPC members are interested in viewing design plans, specifications, or additional photos
of current conditions, they are visible using via the following links:

Capitol Theater Structural Restoration Design Plans/Bid Set

Capitol Theater Structural Restoration Specifications

Capitol Theater Structural Restoration Current Conditions Photos

https://drive.google.com/drive/folders/1ndEG1sT0ttgKdvKwDJgq_KgUfbzt8uYE?usp=drive_link
https://drive.google.com/drive/folders/1UuWoCLtNCtGpHAgQ8w4XJz8dEEbnWTsm?usp=drive_link
https://drive.google.com/file/d/1viTCEkci4FVCTB9BZF46UxXK77tjMUvN/view?usp=drive_link
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Hazardous Materials Survey 1 
1418-1440 Acushnet Avenue, New Bedford, Massachusetts 

1.0 INTRODUCTION 
 
Wilcox & Barton, Inc. has completed a hazardous materials survey of the building at 1418-1440 
Acushnet Avenue in New Bedford, Massachusetts. The work was performed on behalf of the 
City of New Bedford, Massachusetts, under an Environmental Protection Agency (EPA) 
Brownfield Assessment Grant.  The survey was performed and the report prepared under an 
EPA-approved, site-specific Brownfields Program Quality Assurance Project Plan (QAPP) 
Addendum #7 (EPA Brownfields Grant Number BF00A000810) dated January 16, 2020. 
 
The purpose of the survey was to identify asbestos-containing materials (ACM), lead paint-
coated surfaces, polychlorinated biphenyl- (PCB-) containing equipment, and mercury-
containing materials in support of planned building renovation.  Other hazardous materials were 
specifically outside the scope of this survey.  This survey is subject to the limitations noted 
herein. 
 
2.0 SITE DESCRIPTION 
 
The property is improved upon by a two-story, approximately 18,900-square-foot, brick building 
with a basement that occupies the northern two-thirds of the frontage on the east side of 
Acushnet Avenue.  Constructed in 1920, the Capitol Theatre was built as a mixed-use property 
that included a single-screen movie theater, six street-level storefronts, and second story offices.  
The southernmost storefront originally served as the lobby and entrance to the theater, located in 
the rear. 
 
Two tenants currently occupy portions of the property:  The Family Redemption Center and Mi 
Antojo Mexican Market/Vicky’s Travel.  The Family Redemption Center is a bottle and can 
recycling facility that occupies the storefront at 1438 Acushnet Avenue and utilizes the former 
theater space at 1418 Acushnet Avenue as a warehouse for returned cans and bottles.  Mi Antojo 
Mexican Market/Vicky’s Travel occupies 1426 Acushnet Avenue.  The remaining portions of 
the property were not occupied at the time of the inspection.  The building layout is depicted on 
attached Figures 1A through 1D.   
 
3.0 SITE INSPECTION 
 
The hazardous materials survey was performed on January 30 and 31, 2020, and is summarized 
in the following sections.  The roof sections were not accessible due to safety concerns.  The 
stairwell in the northeastern corner of the theatre portion of the building (Room 3) was unable to 
be accessed; it appeared that the stairwell led to an access to the lofted screen storage area above 
the stage.  A survey will need to be performed in these areas prior to renovation activities. 
 
3.1 Asbestos-Containing Materials 
 
The ACM survey was performed by a trained and accredited inspector; copies of the inspector 
certifications are contained in Appendix A.  Accessible portions of the building were inspected 
for suspect ACM.  For each suspect ACM observed, the inspector described the material, 
assigned a unique identification number (homogenous material number), and recorded its 



 

Hazardous Materials Survey 2 
1418-1440 Acushnet Avenue, New Bedford, Massachusetts 

location.  Bulk samples of each suspect, distinct, homogenous material were collected in a 
random manner and submitted for laboratory analysis of asbestos.  A homogenous material is 
defined as a construction material used on similar structures and utility components that is 
uniform in color and/or texture, based on the inspector’s judgment.   
 
Sample locations are summarized on Table 1 – Bulk Samples – Summary of Analytical Results.  
A total of 91 bulk samples representing 41 homogenous materials were submitted to ProScience 
Analytical Services, Inc. (ProScience) of Woburn, Massachusetts, for analysis by polarized light 
microscopy (PLM) in accordance with Method 600/R-93/116 using the positive stop technique.  
In this technique, once a sample from a homogenous material tests positive for asbestos, the 
remaining samples of that group are not analyzed.  A copy of the laboratory certification for 
ProScience is presented in Appendix B.  To assess attainment of project QA/QC data quality 
objectives, three duplicate (field replicate) samples, identified as B024B (duplicate of B024A), 
B025B (duplicate of B025A), and B026B (duplicated of B026A), were collected and submitted 
for PLM analysis. 
 
The PLM method is not considered a reliable analytical method for non-friable organically 
bound (NOB) materials.  NOB refers to a wide variety of non-friable building materials 
embedded in flexible-to-rigid asphalt or vinyl matrices generally associated with materials such 
as vinyl-asphalt tile, mastic, asphalt shingles, roofing materials, paint chips, caulking, and 
glazing compound.  According to current state-of-the-art practices, transmission electron 
microscopy (TEM) analysis is the recommended method for NOB materials that test negative for 
asbestos by PLM.  A total of 34 samples representing 33 NOB homogenous materials were 
submitted to ProScience for analysis by TEM instead of PLM.  To assess attainment of project 
QA/QC data quality objectives, 2 duplicate (field replicate) samples, identified as B093 
(duplicate of B057) and B091B (duplicate of B091A), were collected and submitted for TEM 
analysis. 
 
A material is defined by the EPA as a regulated asbestos-containing material if it contains greater 
than one percent (1%) asbestos based on laboratory analysis.  The Massachusetts Department of 
Environmental Protection (MassDEP) defines asbestos-containing material as any material 
containing 1% or more of asbestos.  Therefore, a material can only be considered negative if 
analytical results from all bulk samples of an individual homogeneous material indicate an 
asbestos content of less than 1%.  
 
Asbestos was either assumed present or confirmed by laboratory analysis at concentrations of 
1% or more in the following materials: 
 

Summary of Asbestos Containing Materials 

Asbestos Containing Material 
Homogenous 

Material # Location Quantity  
Red 9”x9” Floor Tile B012 First Floor – Room 10 100 sf 

Grey 9”x9” Floor Tile  B013 First Floor – Room 10 100 sf 
Carpet Mastic under Red and 
Grey 9”x9” Floor Tile 

B014 First Floor – Room 10 200 sf 

White Hanging Movie Screen 
(Assumed) 

B022 
Second Floor – Room 2 (Hanging 

Above Stage)
2,700 sf 
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Summary of Asbestos Containing Materials 

Asbestos Containing Material 
Homogenous 

Material # Location Quantity  
Plaster Wall Material in Upper 
Lofted Area Above Stage 
(Assumed) 

B023 Second Floor – Room 2 1,800 sf 

Pipe Insulation B024 Basement – Rooms 12 and 13 4,600 lf 

Pipe Insulation on Fittings B025 Basement – Rooms 12 and 13 75 fittings 

Insulation on Boilers B026 Basement – Room 13 500 sf 
Asbestos Electrical Wire 
Insulation (Assumed) 

B027 Throughout Unknown 

Mastic under Green Linoleum 
Flooring Material under Blue 
Carpet (Assumed) 

B038 Second Floor – Room 23 175 sf 

Grey 9”x9” Floor Tile B055 Second Floor - Room 42 4 tiles 
Mastic under Grey 9”x9” Floor 
Tile 

B056 Second Floor - Room 42 4 tiles 

Grey and Red Striped 9”x9” 
Floor Tile 

B057 Second Floor - Room 43 625 sf 

Aircell Pipe Insulation 
(Assumed) 

B073 Basement – Rooms 63 and 64 90 lf 

Mastic under Off-White and 
Grey 12”x12” Floor Tile 
(Assumed) 

B083 First Floor – Room 56 300 sf 

Grey and White Mottled 
12”x12” Floor Tile 

B084 First Floor – Room 56 100 sf 

Mastic under Grey and White 
Mottled 12”x12” Floor Tile 
(Assumed) 

B085 First Floor – Room 56 100 sf 

Mastic under Red and Off-White 
9”x9” Floor Tile 

B087 First Floor – Room 56 1,400 sf 

Mastic under Yellow Linoleum 
Flooring Material (Assumed) 

B090 First Floor – Room 56 35 sf 

Grey and Red Striped 9”x9” 
Floor Tile 

B093* Second Floor - Room 42 625 sf 

Asbestos Roofing Material under 
Membrane Roof (Assumed) 

B094 Exterior Roof 20,000 sf 

lf  linear feet 
sf square feet 
cf cubic feet 
*      Sample was collected as a duplicate of B057

 
In addition to ACM materials, MassDEP further regulates materials containing less than 1% 
asbestos as Asbestos Containing Waste Materials (ACWM).  The definition of ACWM includes 
waste material containing any amount (<1% or >1%) of asbestos. In addition to ACM removed 
during construction or renovation activities, ACWM includes materials contaminated by ACM, 
and ACM on and/or in facility components that are inoperable or taken out of service.  
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Asbestos was detected at concentrations of less than 1% in the following material: 
 

Summary of Materials Containing Trace Asbestos  

Material 
Homogenous 

Material # Location Quantity  

Carpet Mastic B029 
Second Floor - Rooms 16 

and 18
200 sf 

Green Linoleum under Blue 
Carpet 

B037 Second Floor - Room 23 175 sf 

Grey Flooring Paper B041 
Second Floor - Rooms 24 

and 25
1,000 sf 

Black Flooring Paper B047 Second Floor - Room 40 430 sf 
Mottled Grey and Green 
Linoleum 

B048 Second Floor - Room 40 430 sf 

Grey 9”x9” Floor Tile B050 Second Floor - Room 40 430 sf 
Flooring Paper under Tan 
Textured 9”x9” Floor Tile 

B054 Second Floor - Room 42 460 sf 

Mastic under Grey and Red 
Striped 9”x9” Floor Tile 

B058 Second Floor – Room 43 625 sf 

Mastic under White and Grey 
Mottled 12”x12” Ceramic Floor 
Tile 

B081 First Floor - Room 55 1,175 sf 

 
A summary of sample locations, descriptions, and laboratory analytical results is presented in 
Table 1. The locations of the detected ACM and ACWM are depicted on Figures 2A through 2D. 
 
3.2 Lead Paint Survey 
 
Wilcox & Barton, Inc. performed a survey of painted surfaces in and on the building.  The 
location and general condition of each paint-coated surface was recorded.  Paint system 
condition varied from fair to poor.  The predominant paint systems are detailed in the attached 
Table 2 – Paint Chip Samples – Summary of Analytical Results. 
 
Thirty-one bulk samples were collected from surfaces exhibiting unique paint systems and 
submitted to ProScience for laboratory analysis of lead by atomic absorption (AA) using Test 
Method SW846-7420/3051.  To assess attainment of project QA/QC data quality objectives, two 
duplicate (field replicate) samples, identified as PC-30 (duplicate of PC-22) and PC-31 
(duplicate of PC-8), were collected and submitted for AA analysis. 
 
Analytical results are summarized in Table 2.  A copy of the laboratory certification for 
ProScience is presented in Appendix B.  A copy of the laboratory report is included in Appendix 
C. 
 
Laboratory analysis revealed detectable concentrations of lead within 25 of the 31 paint systems 
observed.  Paint containing lead at concentrations exceeding 0.5 % by weight is considered 
“lead-based paint” by both the EPA and the US Department of Housing and Urban Development 
(HUD) definitions.  The paint systems that exceeded the 0.5% threshold are shown in the 
following table. 
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Paint Systems with Lead Concentration Greater than 0.5%  

Description Location Concentration (Weight %) 
Light Green Interior Front Doors and Walls 3.00 
Red Interior Concrete Entry Stairs 0.82 
Grey Interior Walls 1.95 
Cream on Red on Beige Interior Walls 4.49 

Cream 
Interior Decorative Metal Ceiling 

Tiles
1.18 

Dark Green Interior Walls 4.27 
Black Interior Walls and Electrical Panels 1.60 
Light Blue on Light Green Interior Doors 3.08 
White Interior Walls 1.09 
White on Brown on Light Green Interior Doors and Accents 0.58 
Dark Grey on Brown Interior Wooden Floor 2.50 
White on Light Green on Pink Interior Walls 0.65 
Mustard Yellow Interior Walls above Ceiling Tile 1.01 
White on Light Green on Grey Interior Ceiling 0.71 

 
Paint containing lead at a concentration exceeding 0.06 % by weight meets the Consumer 
Product Safety Commission definition of “lead-containing paint.”  
 
The following paint systems contained lead at a concentration below the 0.5 % threshold but 
above the 0.06 % threshold: 
 

Paint Systems with Lead Concentration Less than 0.5% and Greater than 0.06% 

Description Location Concentration (Weight %) 
Light Green on Light Red on Red Interior Doorway 0.22 
Dark Blue Interior Concrete Wall 0.47 
Gold Interior Decorative Wall Accents 0.38 
White on Cream Interior Wall Accents 0.15 
Light Brown on Light Green on 
Grey 

Interior Doors and Baseboards 0.10 

Green on Light Green on Pink Interior Doorways 0.44 
Blue Interior Walls 0.20 
Yellow Interior Walls 0.13 

 
For worker protection purposes under Occupational Safety and Health Administration (OSHA) 
rules, any amount of lead in paint poses a potential exposure risk.   
 
3.3 PCB- and Mercury-Containing Materials Survey 
 
3.3.1 PCB-Containing Devices 
 
Wilcox & Barton, Inc. visually inspected the building for the presence of potential PCB-
containing materials.  PCBs are a class of organic chemicals that were manufactured in the 
United States until the late 1970s and used in dielectric fluids for their insulation and heat 
transfer properties.  PCBs were typically used in electrical transformers, capacitors, heat transfer 
equipment, light ballasts, and specialty paints.  Electrical devices manufactured prior to 1978 are 
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commonly assumed to contain PCBs; most equipment manufactured after that time has a “PCB 
Free” or “No PCB” label.    
 
During the inspection, Wilcox & Barton, Inc. observed the following potential PCB-containing 
items in the building.  
 

Location Ballasts Electric Transformers 
Throughout 56 0 

 
During the inspection, fluorescent light fixtures were observed throughout the building.  “No PCB 
labels” were not identified on the interior and exterior fixtures of the building.  
 
Inspection and testing for PCB-containing paints and/or caulking was not part of this scope of work.  
 
3.3.2 Mercury-Containing Devices/Lamps 
 
Wilcox & Barton, Inc. visually inspected the structure for the presence of potential mercury-
containing materials.  Mercury is a dense, shiny, silvery-white metal that is liquid at room 
temperature.  Liquid mercury evaporates at room temperature, producing invisible, odorless vapors.  
Mercury is particularly toxic and human exposure can result from inhalation of vapors, skin contact, 
and ingestion.  Mercury has numerous industrial uses.  Common devices often containing mercury 
include: 1) controls for the measurement of vacuum, pressure, fluid, temperature, or flow 
(thermostats, thermometers, manometers, etc.), 2) switches (in furnaces, gas regulators, sump 
pumps, appliances, HVAC equipment, etc.), and 3) light bulbs (fluorescent, neon, high intensity 
discharge).   
 
During the inspection, Wilcox & Barton, Inc. observed the following potential mercury-containing 
items in the building.  
 

Summary of Potential Mercury-Containing Devices/Lamps 

Location Fluorescents Tubes Thermostats Emergency Lights Switches 
Throughout 116 4 14 0 

 
3.3.3 Other Environmental Conditions 
 
During the survey, mold growth and water damage were observed in the building.  Additionally, 
Wilcox & Barton, Inc, observed five fire doors in the basement and first floor.  These conditions 
should be accounted for during the hazardous materials abatement project. 
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4.0 CONCLUSIONS AND RECOMMENDATIONS 
 
The following conclusions are drawn from the findings of the survey. 
 
4.1 Asbestos  
 
Asbestos was assumed present or was detected at a concentration greater than or equal to 1% in 
floor tiles, mastics, pipe insulation, pipe insulation fittings, boiler insulation, electrical wire 
insulation, aircell pipe insulation, movie screen, plaster wall material, and roofing material.  
 
Trace asbestos concentrations (<1%) were detected in the floor tiles, mastic, flooring paper, and 
linoleum. 
 
Prior to renovation or demolition, assumed ACM should be tested for presence/absence of 
asbestos. 
 
Any demolition or renovation that could disturb ACM must comply with state and federal 
environmental and safety standards.  In accordance with NESHAPs, a contractor conducting any 
demolition that will disturb regulated ACM must: (1) notify the EPA Administrator of such 
activities; (2) use proper removal procedures; (3) use proper engineering controls to limit 
emissions of asbestos fibers; and (4) utilize proper waste disposal.  Also, in accordance with 
NESHAPs, ACM that will be disturbed must be removed by a licensed asbestos abatement 
contractor prior to initiation of any demolition or renovation activities.  If any hidden and 
previously undetected suspect ACM is uncovered during demolition activities, work must be 
stopped, and the material tested for asbestos content.  All ACM must be disposed of in 
accordance with all applicable state and federal requirements.  
 
Materials with trace (<1%) amounts of asbestos must be handled and disposed of by licensed 
asbestos abatement contractors and disposed of as asbestos-containing waste in accordance with 
state and federal regulations. 
 
Under OSHA regulations, any demolition or renovation to be performed at a structure where 
ACM is present must be performed in accordance with a worker protection policy, including, but 
not limited to, appropriate training, medical monitoring, respiratory protection, and other 
protective equipment. 
 
Communication of hazards as specified in 29 CFR 1926.1101(k) requires that the facility owner 
provide notification of the presence, quantity, and location of ACM to people who may come in 
contact with the ACM during construction or renovation work.  Warning signs must be posted at 
the entrance to mechanical rooms or immediately within the room if clearly noticeable.  The 
signs will identify the ACM that is present, its location, and the proper work practices required to 
ensure that ACM is not disturbed.  The signs must bear the following information: 
 

DANGER 
ASBESTOS 

CANCER AND LUNG DISEASE HAZARD 
AUTHORIZED PERSONNEL ONLY 
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Labels must be affixed to thermal system insulation and surfacing materials containing asbestos 
at a concentration greater than 1% and to all containers containing such products, including 
waste containers.  Where feasible, installed asbestos products must contain a visible label.  The 
label must contain the following information: 
 

DANGER 
CONTAINS ASBESTOS FIBERS 

AVOID CREATING DUST 
CANCER AND LUNG DISEASE HAZARD 

 
During building renovations, materials may be identified that were not observable during the 
survey.  Suspect materials that are found during renovation work should be sampled and 
analyzed for asbestos content.  
 
4.2 Lead Paint  
 
Lead was detected in 25 of the paint systems in the building.  The presence of lead in paint 
requires that any renovation or demolition work be performed under the worker protection 
requirements outlined in 29 CFR 1926.62.  During demolition or renovation, paint materials 
containing lead should not be sanded, scraped, drilled, or otherwise altered unless proper 
engineering controls are utilized to prevent migration of fugitive lead-containing dust from the 
work area.  Under OSHA regulations, any demolition or renovation to be performed at a 
structure where lead in paint is present must be performed in accordance with a worker 
protection policy, including, but not limited to, appropriate training, medical monitoring, 
respiratory protection, and other protective equipment. 
 
4.3 PCBs and Mercury-Containing Materials 
 
Wilcox & Barton, Inc. observed 56 potential PCB-containing light ballasts in the building. PCB-
containing materials must be handled, managed, and disposed of in accordance with all federal 
and state regulatory requirements.   
 
Wilcox & Barton, Inc. observed 116 potential mercury-containing fluorescent light tubes and 4 
potential mercury-containing thermostats.   
 
Mercury-containing materials must be handled, managed, and disposed of in accordance with 
applicable federal and state regulatory requirements.  These items should be removed prior to 
commencement of demolition work. 
 
4.4 Other Environmental Conditions 
 
During the survey, mold growth and water damage were observed in the building.  Additionally, 
Wilcox & Barton, Inc, observed 5 fire doors in the basement and first floor.  These conditions 
should be accounted for during the hazardous materials abatement project. 
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5.0 LIMITATIONS AND RESTRICTIONS 
 

This hazardous materials survey was restricted to observations made by Wilcox & Barton, Inc. 
during inspection of the facility on the date indicated.  The results of this survey do not guarantee 
that all ACM or hazardous materials have been located or identified for the following reasons:  
 

1. Each suspect or confirmed ACM was assumed to be homogenous.  The composition of 
materials that appear homogenous may differ from one location to another. 

 
2. Suspect ACM or painted surfaces may be hidden within or behind structural components 

that were not accessible unless substantial demolition was performed.   
 

3. Portions of the building did not have lights; therefore, inspection in these areas was 
performed using flashlights. 
 

4. The roof was not surveyed due to safety concerns. A survey must be performed in these 
areas prior to renovation. 
 

5. The stairwell in the northeastern corner of the theatre portion of the building (Room 3) 
was unable to be accessed; it appeared that the stairwell led to an access to the lofted 
screen storage area above the stage.  A survey will need to be performed in these areas 
prior to renovation activities. 
 

Within the limitations mentioned above, this project has been undertaken and performed in a 
professional manner, in accordance with generally accepted practices, and using the degree of 
skill and care ordinarily exercised by reputable environmental consultants under similar 
circumstances. 
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TABLE 1
Bulk Samples - Summary of Analytical Results

Hazardous Materials Survey 
1418-1440 Acushnet Avenue
New Bedford, Massachusetts

[see notes at end of table]

B001A Room 1 1/30/2020 ND --
B001B Room 4 1/30/2020 ND --
B001C Room 10 1/30/2020 ND --
B001D Room 5 1/30/2020 ND --
B001E Room 9 1/30/2020 ND --
B001F Room 7 1/30/2020 ND --
B001G Room 6 1/30/2020 ND --
B002A Room 4 1/30/2020 ND --
B002B Room 4 1/30/2020 ND --
B003A Room 4 1/30/2020 ND --
B003B Room 4 1/30/2020 ND --

Grout on B003A B004A Room 4 1/30/2020 ND --
Grout on B003B B004B Room 4 1/30/2020 ND --

B009A Room 4 1/30/2020 ND --
B009B Room 4 1/30/2020 ND --
B011A Room 5 1/30/2020 ND --
B011B Room 5 1/30/2020 ND --
B012A Room 10 1/30/2020 10% Chrysotile --
B012B Room 10 1/30/2020 NA/PS --

Mastic assoc. w/Red 9"x9" Floor Tile under Yellow Carpet B012A.1 Room 10 1/30/2020 ND --
Mastic assoc. w/Red 9"x9" Floor Tile under Yellow Carpet B012B.1 Room 10 1/30/2020 ND --

B013A Room 10 1/30/2020 10% Chrysotile --
B013B Room 10 1/30/2020 NA/PS --

B014 Carpet Mastic under Red and Grey 9"x9" Floor Tile B014 Room 10 1/30/2020 -- 3.96% Chrysotile
Setting Mud under B012A and B013A B015A Room 10 1/30/2020 ND --
Setting Mud under B012B and B013B B015B Room 10 1/30/2020 ND --

B017A Room 9 1/30/2020 ND --
B017B Room 9 1/30/2020 ND --
B018A Room 9 1/30/2020 ND --
B018B Room 7 1/30/2020 ND --
B018C Room 6 1/30/2020 ND --
B020A Room 6 1/30/2020 ND --
B020B Room 6 1/30/2020 ND --
B021A Room 4 1/30/2020 ND --
B021B Room 4 1/30/2020 ND --
B021C Room 4 1/30/2020 ND --

B024A Room 12 1/30/2020 15% Amosite,     
5% Chrysotile --

B024B Room 13 1/30/2020 30% Amosite,   
10% Chrysotile --

B024C Room12 1/30/2020 NA/PS --
B025A Room 12 1/30/2020 75% Chrysotile --

B025B Room 13 1/30/2020 70% Chrysotile,  
TR Amosite --

B026A Room 13 1/30/2020 10% Chrysotile --
B026B Room 13 1/30/2020 40% Chrysotile --
B026C Room 13 1/30/2020 NA/PS --
B028A Room 16 1/30/2020 ND --
B028B Room 16 1/30/2020 ND --

B029 Carpet Mastic B029 Room 16 1/30/2020 -- TR Chrysotile
B030A Room 16 1/30/2020 ND --
B030B Room 16 1/30/2020 ND --
B031A Room 16 1/30/2020 ND --
B031B Room 16 1/30/2020 ND --
B033A Room 30 1/31/2020 ND --
B033B Room 26 1/31/2020 ND --

Joint Compound on B033A B034A* Room 30 1/31/2020 -- --
Joint Compound on B033B B034B* Room 26 1/31/2020 -- --

B036A Room 22 1/31/2020 ND --
B036B Room 22 1/31/2020 ND --

B037 Green Linoleum under Blue Carpet B037 Room 23 1/31/2020 -- TR Chrysotile
B038** Mastic under B037 B038** Room 23 1/31/2020 -- --

B040A Room 22 1/31/2020 ND --
B040B Room 22 1/31/2020 ND --
B040C Room 22 1/31/2020 ND --

B041 Grey Flooring Paper B041A Room 24 1/31/2020 -- TR Chrysotile
B042A Room 25 1/31/2020 ND --
B042B Room 24 1/31/2020 ND --
B042C Room 25 1/31/2020 ND --
B045A Room 26 1/31/2020 ND --
B045B Room 30 1/31/2020 ND --

B036 Grout on Tan & Grey Ceramic 12"x12" Floor Tile

B040 Plaster on Celing

B042 White Popcorn Textured Wall Material on B046

B045 Armstrong 933 3'x1' Ceiling Tile

B020 Grout on White Ceramic 6"x6" Wall Tile

B028 Window Glazing

B030 Fireproof Curtain

B026 Insulation on Boiler

B021 Gold Painted Plaster Decorative Wall Accents

B024 Pipe Insulation

B025 Pipe Insulation on Fitting

B033 Tough Rock Veneer Board Drywall on Walls & Ceiling

B034*

B031 Cementitious Board over Half Wall

B018 White Horsehair Plaster Material on Ceiling

B003 Red Fireproof Brick

B004

B009 Setting Mud under Red and Maroon 9"x9" Ceramic Floor 
Tile & Tan Tile Stripes

B011 Grout on White Ceramic 6"x6" Wall Tile

B012 Red 9x9" Floor Tile under Yellow Carpet

B013 Grey 9x9" Floor Tile under Yellow Carpet

B015

B017 Setting Mud on Grey Ceramic 9"x9" Floor Tile

B012.1

TEM ResultsPLM Results
Material 

ID#
Homogenous Material Sample # Functional Space/ Sample Location Date Sampled

B001 White Horsehair Plaster Wall Material

B002 Black Soundproof Felt on Wall Panels
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TABLE 1
Bulk Samples - Summary of Analytical Results

Hazardous Materials Survey 
1418-1440 Acushnet Avenue
New Bedford, Massachusetts

[see notes at end of table]

TEM ResultsPLM Results
Material 

ID#
Homogenous Material Sample # Functional Space/ Sample Location Date Sampled

    

B046A Room 25 1/31/2020 ND --
B046B Room 24 1/31/2020 ND --
B046C Room 25 1/31/2020 ND --

B047 Black Flooring Paper B047A Room 40 1/31/2020 -- TR Chrysotile
B048 Mottled Grey and Green Linoleum on B047 B048 Room 40 1/31/2020 -- TR Chrysotile
B049 Mastic under B048 B049 Room 40 1/31/2020 -- ND
B050 Grey 9x9" Floor Tile on B049 B050 Room 40 1/31/2020 -- TR Chrysotile

B051A Room 38 1/31/2020 ND --
B051B Room 38 1/31/2020 ND --

B052 Tan Textured 9x9" Floor Tile B052 Room 42 1/31/2020 -- ND
B053 Mastic under B052 B053 Room 42 1/31/2020 -- ND
B054 Flooring Paper under B053 B054A Room 42 1/31/2020 -- TR Chrysotile
B055 Grey 9x9" Floor Tile B055 Room 42 1/31/2020 -- 19.47% Chrysotile
B056 Mastic under B055 B056 Room 42 1/31/2020 -- 1.64% Chrysotile
B057 Grey and Red Striped 9x9" Floor Tile B057 Room 43 1/31/2020 -- 15.54% Chrysotile
B058 Mastic under B057 B058 Room 43 1/31/2020 -- TR Chrysotile

B059A Room 22 1/31/2020 ND --
B059B Room 22 1/31/2020 ND --
B061A Room 34 1/31/2020 ND --
B061B Room 34 1/31/2020 ND --
B062A Room 34 1/31/2020 ND --
B062B Room 34 1/31/2020 ND --

B063 Carpet Mastic under Blue Carpet B063 Room 48 1/31/2020 -- ND
B064A Room 48 1/31/2020 ND --
B064B Room 48 1/31/2020 ND --
B065A Room 48 1/31/2020 ND --
B065B Room 48 1/31/2020 ND --
B066A Room 45 1/31/2020 ND --
B066B Room 46 1/31/2020 ND --
B067A Room 47 1/31/2020 ND --
B067B Room 47 1/31/2020 ND --
B067C Room 47 1/31/2020 ND --
B068A Room 48 1/31/2020 ND --
B068B Room 51 1/31/2020 ND --

Joint Compound on B068A B069A* Room 48 1/31/2020 -- --
Joint Compound on B068B B069B* Room 51 1/31/2020 -- --

B070 Carpet Mastic under Red Carpet B070 Room 51 1/31/2020 -- ND
B071 Grey 12x12" Floor Tile B071 Room 63 1/31/2020 -- ND
B072 Mastic under B071 B072 Room 63 1/31/2020 -- ND

B075A Room 53 1/31/2020 ND --
B075B Room 53 1/31/2020 ND --
B076A Room 53 1/31/2020 ND --
B076B Room 53 1/31/2020 ND --

Setting Mud underGrey & Brown 6"x6" Ceramic Floor Tile B078A Room 54 1/31/2020 ND --
Setting Mud under Grey & Brown 6"x6" Ceramic Floor Tile B078A Room 54 1/31/2020 ND --

B079A Room 54 1/31/2020 ND --
B079B Room 54 1/31/2020 ND --

B081 Mastic on White & Grey Mottled 12x12" Ceramic Floor Tile B081 Room 55 1/31/2020 -- TR Chrysotile
B082 Off White and Grey 12x12" Floor Tile B082 Room 55 1/31/2020 -- ND

B083** Mastic under B082 B083** Room 55 1/31/2020 -- --
B084 Grey and White Mottled 12x12" Floor Tile B084 Room 56 1/31/2020 -- 9.65% Chrysotile

B085** Mastic under B084 B085** Room 56 1/31/2020 -- --
B086*** Red 9x9" Floor Tile B086*** Room 56 1/31/2020 -- --

B087 Mastic under B086 and B088 B087 Room 56 1/31/2020 -- 1.12% Chrysotile
B088*** Off White 9x9" Floor Tile B088*** Room 56 1/31/2020 -- --

B089 Yellow Linoleum Flooring Material B089 Room 56 1/31/2020 -- ND
B090** Mastic under B089 B090** Room 56 1/31/2020 -- --

B091A Room 57 1/31/2020 -- ND
B091B Room 57 1/31/2020 -- ND

B092 Mastic under B047 B092 Room 40 1/31/2020 -- ND
B093 Grey and Red Striped 9x9" Floor Tile (Duplicate of B057) B093 Room 43 1/31/2020 -- 6.78% Chrysotile

Notes:
PLM Polarized Light Microscopy
TEM Transmission Electron Microscopy
ND Not Detected
NA/PS Not Analyzed/Positive Stop
-- Not Analyzed
* No sample present
** Samples were not analyzed due to insufficient amount of sample. 
*** Sample was not analyzed due to associated mastic testing positive for asbestos.
TR Trace concentration (<1 %)

Felt Wall MaterialB091

B079 Grout under Grey & Brown 6"x6" Ceramic Floor Tile

B075 Setting Mud under Blue Ceramic 9"x9" Floor & Wall Tile

B076 Grout under Blue Ceramic 9"x9" Floor & Wall Tile

B078

B059 Setting Mud on Tan & Grey Ceramic 12"x12" Floor Tile

B061 Grout on Tan and Grey Ceramic 12"x12" Floor Tile

B046 White Horsehair Plaster Wall Material

B069*

B066 Light White Dot and Fissure 3'x1' Ceiling Tile

B067 White Popcorn Textured Wall Material

B068 Drywall 

B064 Armstrong 942 3'x1' Ceiling Tile

B065 White Dot and Fissure 3'x1' Ceiling Tile

B051 United States Gypsum Co., Gypsum Wall Board

B062 Setting Mud on Tan & Grey Ceramic 12"x12" Floor Tile
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TABLE 2
 Paint Chip Samples - Summary of Analytical Results

Hazardous Materials Survey
1418-1440 Acushnet Avenue
New Bedford, Massachusetts

Light Green on Front Doors and Walls Room 1 1/30/2020 3.00
Red on Concrete Entry Stairs Room 1 1/30/2020 0.82

Grey on Walls Room 1 1/30/2020 1.95
Blue on Half Accent Wall and Doors Room 4 1/30/2020 0.06

White on Sliding Side Door Room 4 1/30/2020 ND (<0.018)
Light Green on Light Red on Red on Doorway Room 4 1/30/2020 0.22

Dark Blue on Concrete Wall Room 10 1/30/2020 0.47
Yellow on Ceiling Room 10 1/30/2020 ND (<0.023)

Cream on Red on Beige Walls Room 5 1/30/2020 4.49
Gold on Decorative Wall Accents Room 2 1/30/2020 0.38

Cream on Decorative Metal Ceiling Tiles Room 4 1/30/2020 1.18
Dark Green on Walls Room 16 1/30/2020 4.27

Black on Walls and Electrical Panels Room 16 1/30/2020 1.60
Light Green on Walls Room 22 1/31/2020 ND (<0.013)

Red on Doors Room 23 1/31/2020 ND (<0.008)
Beige on Walls Room 23 1/31/2020 ND (<0.023)

Light Blue on Light Green on Door Room 25 1/31/2020 3.08
White on Walls Room 33 1/31/2020 1.09

White on Brown on Light Green on Doors and Accents Room 33 1/31/2020 0.58
White on Cream on Wall Accents Room 35 1/31/2020 0.15

Light Brown on Light Green on Grey on Doors and Baseboards Room 38 1/31/2020 0.10
White on Light Green on Grey on Wall Trim Room 38 1/31/2020 0.027

Dark Grey on Brown on Wooden Floor Room 38 1/31/2020 2.50
White on Light Green on Pink on Walls Room 38 1/31/2020 0.65

White on Walls Room 48 1/31/2020 ND (<0.017)
Green on Light Green on Pink on Doorways Room 47 1/31/2020 0.44

Blue on Walls Room 48 1/31/2020 0.20
Yellow on Walls Room 48 1/31/2020 0.13

Mustard Yellow on Walls above Ceiling Tile Room 48 1/31/2020 1.01
White on Light Green on Grey on Wall Trim Room 38 1/31/2020 0.71

Yellow on Ceiling Room 10 1/31/2020 0.038

Notes:
1. Analyzed by EPA Method SW846-7420/3051 and reported on an "as received" wet weight basis.
ND (<0.018) Not detected above indicated laboratory reporting limit.
 "Lead-based paint" is defined by EPA/HUD as a lead concentration in paint >0.5% by weight.
* Field duplicate of PC-22.
** Field duplicate of PC-8.

PC-31**

Lead 
Concentration 1

(% weight)
Sample #

PC-1

Date 
Sampled

PC-2
PC-3

Paint System Sample Location

PC-5
PC-4

PC-30*

PC-9
PC-8
PC-7
PC-6

PC-10
PC-11
PC-12
PC-13
PC-14

PC-29

PC-15
PC-16

PC-28

PC-17
PC-18
PC-19
PC-20
PC-21
PC-22
PC-23
PC-24
PC-25
PC-26
PC-27
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AIHA Laboratory Accreditation Programs, LLC 
3141 Fairview Park Drive, Suite 777, Falls Church, VA 22042 USA  

main +1 703-846-0736 fax +1 703-207-8558 

Twitter: @AIHA_LAP_LLC 
R4 01/24/2018 

Page 1 of 1 
 

March 30, 2018 
       

 Laboratory ID: 102754 
 
Aimee Cormier 
ProScience Analytical Services, Inc. 
22 Cummings Park  
Woburn, MA 01801-2122 
 
Dear Ms. Cormier: 
 
Congratulations! The AIHA Laboratory Accreditation Programs (AIHA-LAP), LLC’s Analytical Accreditation 
Board (AAB) has approved ProScience Analytical Services, Inc. as an accredited Industrial Hygiene and 
Environmental Lead laboratory. 
  
Accreditation documentation includes the IHLAP and ELLAP accreditation certificate, scope of accreditation 
document and a copy of the current AIHA-LAP, LLC license agreement (if your completed agreement is not on file 
at AIHA-LAP, LLC). The accreditation symbol has been designed for use by all AIHA-LAP, LLC accredited 
laboratories. If your laboratory chooses to use the symbol in its advertising the laboratory’s accreditation, you must 
complete and return the AIHA-LAP, LLC license agreement to a Laboratory Accreditation Specialist. Once 
submitted, an electronic copy of the accreditation symbol will be sent to you.  
 
Laboratory accreditation shall be maintained by continued compliance with IHLAP and ELLAP requirements (see 
Policy Modules 2B, 2C, and 6), which includes proficient participation in AIHA-LAP, LLC approved proficiency 
testing, demonstration of competency, or round robin program as indicated on the AIHA-LAP “Approved PT and 
Round Robin” webpage, its associated Scope/PT table, and as required in Policy Module 6, for all Fields of Testing 
(FoTs) for which the laboratory is accredited. An accredited laboratory that wishes to expand into a new FoT must 
submit an updated accreditation application to AIHA-LAP, LLC for review by the AAB. 
 
Any changes in ownership, laboratory location, personnel, FoTs/Methods, or significant procedural changes shall be 
reported to AIHA-LAP, LLC in writing within twenty (20) business days of the change.   
 
The accreditation certificate is the property of AIHA-LAP, LLC and must be returned to us should your laboratory 
withdraw or be removed from the IHLAP and ELLAP. 
 
Again, congratulations. If you have any questions, please contact Lauren Schnack, Laboratory Accreditation 
Specialist, at (703) 846-0716. 
 
Sincerely, 

 
Cheryl O. Morton 
Managing Director  
 



 
AIHA Laboratory Accreditation Programs, LLC 

 

acknowledges that 
 

ProScience Analytical Services, Inc.  
22 Cummings Park, Woburn, MA 01801-2122 

 Laboratory ID: 102754 
along with all premises from which key activities are performed, as listed above, has fulfilled the requirements of the AIHA Laboratory Accreditation 
Programs (AIHA-LAP), LLC accreditation to the ISO/IEC 17025:2005 international standard, General Requirements for the Competence of Testing and 
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1 THEATER ADA DOOR 
No Existing Doors, Existing Ramp Slope not to 
code.  
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2 OFFICE NON-ADA DOOR 
Existing door on varied sidewalk slope, 3”-5 ¼” 
curb.  
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3 STAGE LOADING DOOR 
Door is not part of any egress path.  
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4 THEATER NON-ADA DOOR 
No Existing Doors, Existing Sidewalk Slope varies, 
3” – 10” curbing. 
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5 RESIDENTIAL NON-ADA DOOR 
Existing door with panic hardware, Existing 
Sidewalk Slope varies, 1-1/4” – 3-3/4” curbing. 
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6 BASEMENT DOOR: NON-PUBLIC 
Existing utility door with no hardware, Existing 
Sidewalk Slope varies, 2-1/2” – 6” curbing 
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 7 RETAIL # 1 DOOR 
Existing historic door with non-compliant hardware, 
no push clearance, 1:18 sloped entrance. 
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8 RETAIL # 2 DOORS 
Existing historic door with non-compliant 
hardware, no push clearance, on 3” curb, 1:20 
sloped entrance. 



 
C E D C :  C A P I T O L  T H E A T E R  P R O J E C T  
1418-1440 ACUSHNET AVE, NEW BEDFORD, MA 02746 

 

 

  
    
    
  

 

 

 

9 RETAIL # 3 DOOR 
Existing door is boarded-up, no push clearance, 
1:8 sloped entrance. 
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0 

RESIDENTIAL DOOR 
Existing door is boarded-up, no push clearance, 
1:8 sloped entrance. 
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11 BUSINESS  DOOR 
Existing door is boarded-up, no push clearance, 
1:8 sloped entrance. 
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 12 OFFICE DOORS 

Existing door is boarded-up, no push clearance, 
1:8 sloped entrance. 
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13 THEATER ENTRANCE - ADA 
Existing storefront doors. Historic Tile/Terrazzo  
continuously slopes 1:16 to sidewalk from back 
of lobby. 
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14 KITCHEN ENTRANCE 
Existing historic door. Existing Step, no landing 
and Ramp slope 1:10 
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1.0 INTRODUCTION

This report sets forth the results of a Phase I Environmental Site Assessment conducted by SITEC
Engineering & Environmental Consultants, Inc. (SITEC) for the parcel of land located at1418-1440
Acushnet Avenue in New Bedford, and identified on New Bedford Assessor’s Map 99, as Lot 29
(the “Property”).

1.1 Purpose

The purpose of this Phase I Environmental Site Assessment is to render an opinion as to whether
surficial or historical evidence results in the identification of “Recognized Environmental
Conditions” as defined by current ASTM standard E 1527-13.  These proposed standards define
professional consulting practices as they relate to the environmental due diligence process.

In addition, this Phase I Environmental Site Assessment is an investigation as to whether it is likely
that there has been a release or the potential for a release of oil/hazardous material (OHM) on the
Property pursuant to Massachusetts General Law Chapter 21E (MGL 21E).

1.2 Scope of Services

SITEC’s assessment of the Property was completed in general accordance with ASTM Standard E
1527-13 and consisted of the following activities:

• Review of federal and state regulatory databases identified by ASTM Standard E 1527-13
and selected radii around the Property.

• Review of state and local government records for the Property and the vicinity.

• Review of Property history from commonly known or reasonably ascertainable sources.

• Property reconnaissance of surficial conditions of the Property, and observation of abutting
properties from the Property or a public right-of-way.

• The preparation of this report of our findings.

1.3 Deviation from Scope of Services

There were no deviations from ASTM E 1527-13 as part of this Phase I Environmental Site
Assessment, except for the following:

• Past Property owners were not interviewed.

Due to SITEC’s specialized local knowledge and ths consistent Property uses; this deviation is
unlikely to have an impact on the conclusions and recommendations of this Phase I Environmental
Site Assessment.
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1.4 Limitations

The conclusions and recommendations contained in this report are based solely upon and limited
to the research, investigation and information described herein.  They are also limited to the
constraints set forth in the SITEC's Standard Terms And Conditions (see Attachment 1).  Overall
site observations were limited to clearly visible, accessible, and unobstructed surficial conditions
with a limited subsurface investigation.  No survey of asbestos and of lead paint was conducted for
this assessment.  In completing this assessment, SITEC  has not considered whether this Property
is in compliance with any other statutes, laws, by-laws, regulations or policies unless said
compliance has direct impact or relation to the content of a Phase I Environmental Site Assessment.

Much of the information provided in this Phase I Environmental Site Assessment is based upon
personal interviews and review of available reports, documents, maps and other records made
available by agencies and individuals.  SITEC did not attempt to independently verify the
completeness, correctness or accuracy of the information provided by others.  SITEC reserves the
right to change its conclusions and recommendations upon learning that this information was
incomplete, incorrect, or inaccurate.

1.5 Qualifications of Project Team

Geoffrey Souza,  L.S.P. has over 23 years experience in environmental assessment, sub-surface
investigation, sampling, remediation, data management, project management, construction oversight,
and report writing.  Mr. Souza has performed over 500 environmental site assessments throughout
New England.  Mr. Souza holds a Bachelor of Science degree in Environmental Sciences from the
University of Massachusetts Amherst (1997) and is a Licensed Site Professional (LSP) in
Massachusetts.  Mr. Souza meets the definition of an Environmental Professional (EP) as defined
by ASTM Standard E 1527-13.

2.0 PROPERTY DESCRIPTION

The following information was obtained during SITEC’s Property reconnaissance, interviews with
persons knowledgeable of the Property, from local records review, and a review of publicly
available maps and plans.

2.1 Property Location and Size

The Property is located at 1418-1440 Acushnet Avenue, Bristol County, New Bedford,
Massachusetts on the southeast corner of the Acushnet Avenue and Deane Street intersection. 
According to the City of New Bedford Assessors Map, the Property is located on Assessor's Map
99 as Lot 29.  The coordinates for the Property are approximately 41O 39' 40" North Latitude and
70O 55' 38" West Longitude.  The Property is irregular in shape  and consists of approximately 0.46
acres.  A Locus Map is included as Figure 1 and a Property Sketch is included as Figure 2.
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2.2 Vicinity Characteristics

The Property is zoned as "Business" and is located in a mixed commercial and residential area along
commercially developed Acushnet Avenue in the near north end neighborhood of New Bedford. 
The majority of the land surface in the vicinity of the Property is covered by asphalt pavement or
buildings. 

2.3 Property Structures and Layout

The Property is improved with a two-story, approximately 18,900-square-foot, brick building with
a partial basement that was constructed in 1920.  The building includes a single-screen movie
theater, six street-level storefronts, and second story offices.  The southernmost storefront originally
served as the lobby and entrance to the theater, located on the eastern portion of the Property.

2.4 Property and Vicinity Utilities

The Property and vicinity is served by municipal water and sewer services and public gas, electric,
and telephone/data service. 

2.5 Current Use(s) of the Property

Two tenants currently occupy portions of the Property: The Family Redemption Center and Mi
Antojo Mexican Market.  The Family Redemption Center is a bottle and can recycling facility that
occupies the storefront at 1438 Acushnet Avenue and utilizes the former theater space as a
warehouse for returned cans and bottles.  Mi Antojo Mexican Market occupies 1426 Acushnet
Avenue. The remaining portions of the Property are unoccupied with portions used for storage.

2.6 Uses of Adjoining Properties

Multi-family residential properties abut the Property in the southeast corner, eastern border, and
across Deane Street on the northern border of the Property. A church abuts the Property along
Acushnet Avenue southwestern corner.  A function hall is located across Deane Street in the
northwestern corner along Acushnet Avenue.  Acushnet Avenue abuts the Property to the
Coggeshall Street abuts the Property to the west, with a grocery store, party supply store and offices
located across Acushnet Avenue from the Property. 

3.0 ENVIRONMENTAL SETTING

The following section provides information regarding the general physiographic and hydrologic
conditions in the area of the Property.

3.1 Regional Topography

According to the U.S. Geologic Survey (USGS) Topographic Quadrangle map for the subject area,
the Property is at an elevation of approximately 47 feet above mean sea level (see Figure 1 - Locus
Map).  Topographic relief slopes moderately towards the east.
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3.2 Surface Water Features

There is no drainage system located on the Property.  Runoff flows overland and onto Acushnet
Avenue and Deane Street before being collected in the municipal drainage system via catch basins
in the gutter line of the roads.  The nearest surface water body is the Acushnet River located 0.25
miles east of the Property.

3.3 Flooding Conditions

According to Flood Insurance Rate Map (Map No. 25005C0391H), dated July 6, 2021, the Property
is located in Zone X, an area of minimal flooding. 

3.4 Regional Geologic Conditions

According to the U.S. Department of Agriculture (USDA) Soil Conservation Survey of Bristol
County Southern Part (October 1981), the soils on the Property are classified as Urban Land.

3.5 Regional Groundwater Conditions

Based on the Property topography and a review of the USGS map of the vicinity, the assumed
direction of groundwater flow at the Property is towards the east.  However, localized flow direction
may vary as a result of underground utilities, or heterogeneous subsurface conditions.

4.0 HISTORICAL USE INFORMATION

The Property was first developed prior to 1906 with a residence.  The current building containing
the theater and store fronts was constructed in 1920.   The theater portion of the building operated
as a movie theater and a concert venue until the 1980s.  Various commercial shops and offices have
also occupied the building storefronts since 1920.

4.1 Historical Topographic Maps

Historical topographic maps from 1893, 1941, 1949 and 1979 were obtained from SITEC
Environmental, Inc's in-house files and were reviewed.  The 1893 USGS Topographic Maps does
not show any development on the Property.  The 1941, 1941, and 1979 USGS Topographic Maps
show the Property in a developed urban area.  The 1979 USGS Topographic Map is included as
Figure 1 - Locus Map.

4.2 Historical Aerial Photographs

SITEC obtained and reviewed historical aerial photographs from Nationwide Environmental Title
Research for 1938, 1961, 1971, 1995, 1997, 2001, 2003, 2005, 2008, 2009, 2010, 2012, 2014, 2016,
and 2018.  All the aerial phonographs show the building on the Property as it currently exists.
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4.3 Sanborn Fire Insurance Rate Maps

Sanborn Fire Insurance Rate Maps from 1906, 1924, 1950, 1990, 1992, 1993, and 1995 were
provided by Environmental Data Resources (EDR) and reviewed for the Property.  The Sanborn Fire
Insurance Rate maps are included as Attachment 2.  This review indicate the following: 

1906: The 1906 Sanborn Map shows a residential “dwelling” in the center of the Property and a
“workshop” on the eastern portion of the Property. 

1924: The 1924 Sanborn Map depicts the current building which is identified as the “Capitol
Moving Picture Theater”.  Five “stores” and the theater entrance are shown in the western portion
of the building along Acushnet Avenue.  The “heating plant” is shown in the southeast portion of
the building.

1950: The 1950 Sanborn Map depicts the current building which is identified as the “Capitol
Moving Picture Theater”.  Five “stores” and the theater entrance are shown in the western portion
of the building along Acushnet Avenue.  The “heating plant” is shown in the southeast portion of
the building (same as the 1924 Sanborn Map)  

1990: The 1990 Sanborn Map depicts the current building which is identified as the “Capitol
Moving Picture Theater”.  Five “stores” and the theater entrance are shown in the western portion
of the building along Acushnet Avenue.  The “heating plant” is shown in the southeast portion of
the building (same as the 1950 Sanborn Map).

1992: The 1992 Sanborn Map depicts the current building which is identified as the “Capitol
Moving Picture Theater”.  Five “stores” and the theater entrance are shown in the western portion
of the building along Acushnet Avenue.  The “heating plant” is shown in the southeast portion of
the building (same as the 1990 Sanborn Map).

1993: The 1993 Sanborn Map depicts the current building which is identified as the “Capitol
Moving Picture Theater”.  Six commercial “stores” are shown in the western portion of the building
along Acushnet Avenue.  The “heating plant” is shown in the southeast portion of the building.

1995: The 1995 Sanborn Map depicts the current building which is identified as the “Capitol
Moving Picture Theater”.  Six commercial “stores” are shown in the western portion of the building
along Acushnet Avenue.  The “heating plant” is shown in the southeast portion of the building (same
as the 1993 Sanborn Map).

In addition, an 1947 insurance map drawn by the Associated Factory Mutual Fire Insurance
Companies and available from the Digital Commonwealth shows s a 2,000-gallon oil tank buried
in the boiler room.  Portions of this map is included as Attachment 3.

4.4 Historical City Directories

City directory images for 1939 through 2017 were provided by EDR and reviewed for the former
Property addresses of 1418, 1420, 1422, 1424, 1426, 1428, 1430, 1432, 1434, 1436, 1438, and 1440
Acushnet Avenue.  Individual tenants were listed in the 1939 to 1965 City Directories are
summarized in Table 1.
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Table 1
City Directories Review Summary 

Year Street No. - Listed Occupant(s)

1939 1418 - Capitol Theater; 1422 - optometrist, jeweler; 1424 - barber; 1426 - furs; 
1428 - Clothing Workers Union, Grenache Insurance Agency, Beacon Sales Co, Capitol Sign Service;
1430 - Capitol Tavern; 1434 - Capitol Dry Goods Store; 1438 - Harry the Hatter 

1943 1418 - Capitol Theater; 1422 - optometrist, jeweler; 1424 - barber; 
1428 - social club, Chamber of Commerce, Grenache Insurance Agency; 1430 - Bouchard’s Tavern;
1434 - Capitol Dry Goods Store; 1438 - Harry the Hatter 

1947 1418 - Capitol Theater; 1422 - optometrist, jeweler; 1424 - Capitol Barber Shop;
1426 - Capitol Candy Shop; 
1428 - social club, Chamber of Commerce, Grenache Insurance Agency, JZ Insurance Agency;
1430 - Bouchard’s Tavern; 1434 - Capitol Dry Goods Store; 1438 - Harry the Hatter 

1959 1418 - Capitol Theater; 1422 - optometrist, jeweler; 1424 - Capitol Barber Shop;
1428 - dentist; Beauty Nook, Grenache Insurance Agency, JZ Insurance Agency, Maderian Club;
1430 - Bouchard's Tavern; 1434 - Capitol Dry Goods Store; 1438 - Harry the Hatter 

1965 1418 - Capitol Theater; 1422 - optometrist, jeweler; 1424 - Capitol Barber Shop;
1428 - Grenache Insurance Agency, Maderian Club, March of Dimes Fund Raising
1430 - Bouchard's Tavern; 1438 - Harry the Hatter 

1992 1420 - Direct Mail Div; 1426 - La Isla Market; 1438 - Family Redemption

1995 1420 - Expert Electronics; 1426 - House of Vacs; 1430 - Shenanigans Stuffed Quahog Outlet;
1436 - La Isla Market; 1438 - Family Redemption

2000 1420 - Expert Electronics; 1430 - Shenanigans Stuffed Quahog Outlet; 1436 - La Isla Market;
1438 - Family Redemption

2005 1420 - Expert Electronics; 1426 - Linda & Jenny Used Items; 1428 - Jones Department Store; 
1430 - Shenanigans; 1436 - Mi Antojo Mexican Market

2010 &
2014

1420 - Expert Electronics; 1430 - Octane Sports Bar; 1438 - Family Redemption

2017 1420 - Expert Electronics; 1436 - Mi Antojo Mexican Market; 1438 - Family Redemption

As noted, various stores, markets, restaurants, and offices have occupied the building since at least
1939.  In addition, the Capitol Theater occupied the building until at least 1965.  None of the tenants
have a sensitive environmental use.

5.0 PREVIOUS ENVIRONMENTAL ASSESSMENT

The Community Economic Development Center provided SITEC a hazardous materials survey of
various building materials.  On March 6, 2020, Wilcox & Barton, Inc. (W&B) completed a
Hazardous Material Survey of building materials on the Property.  The W&B Hazardous Material
Survey is included as Attachment 4 (without Appendices).
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5.1 Previous Assessment Scope

The scope of the Hazardous Material Survey  was to identify asbestos-containing materials (ACM),
lead paint coated surfaces, polychlorinated biphenyl- (PCB-) containing equipment, and mercury
containing materials in support of planned building renovation.  Other hazardous materials were
specifically outside the scope of this survey.

5.2 Previous Assessment Results

W&B concluded that asbestos was assumed present or was detected at a concentration greater than
or equal to 1% in floor tiles, mastics, pipe insulation, pipe insulation fittings, boiler insulation,
electrical wire insulation, aircell pipe insulation, movie screen, plaster wall material, and roofing
material.  In addition, lead was detected in 25 of the paint systems in the building.

W&B also observed 56 potential PCB-containing light ballasts in the building and 116 potential
mercury-containing fluorescent light tubes and 4 potential mercury-containing thermostats in the
building.

6.0 PROPERTY RECONNAISSANCE

The information in this section is based on a Property inspection conducted on August 25, 2021 by
SITEC.  Mr. Ken Rapoza of the Community Economic Development Center accompanied SITEC
during the Property inspection.  The inspection included a walkthrough of accessible (unlocked)
areas of the building.  Photographic Documentation is included as Attachment 5.  The eastern
portion of the Property not covered by the building was not accessible (surrounding by a fence or
buildings) and was not observed.

6.1 Property Use

Only two tenants currently occupy portions of the Property: The Family Redemption Center and Mi
Antojo Mexican Market.  The Family Redemption Center is a bottle and can recycling facility that
occupies the storefront at 1438 Acushnet Avenue and utilizes the former theater space as a
warehouse for returned cans and bottles.  Mi Antojo Mexican Market occupies 1426 Acushnet
Avenue.  The remaining portions of the property were not occupied and mostly used for storage.

6.2 Oil and/or Hazardous Substances in Connection with Identified Uses

Other than hazardous materials identified by W&B (i.e. suspected ACM) there was no OHM
observed by SITEC on the Property.

6.3 Oil and/or Hazardous Substances and Unidentified Substance Containers

Several empty 55-gallon steel and plastic drums were observed in the theater.   According to Mr.
Rapoza the drums are used to capture rain water that infiltrates thru the roof during precipitation.
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6.4 Storage Tanks

A steel storage tank was observed adjacent to the boiler room in basement under a ramp on the
eastern side of the building.  The tank was surrounded by a concrete “vault” and partially buried
with  top of the tank and the fill and vent pipes were exposed.  The UST appeared to be
approximately 1,000 gallons in size.  SITEC observed the fill pipe at the top of the ramp on the
exterior of the building.  A petroleum odor was noted at the fill location.

6.5 Indications of Solid Waste Disposal

No indications of solid waste disposal on the Property was observed. General trash and litter was
observed on and in the vicinity of the Property.

7.0 VICINITY RECONNAISSANCE

On August 25, 2021, SITEC personnel conducted visual reconnaissance of adjoining properties from
the Property or a public right-of-way. SITEC also conducted a vicinity “drive-by” reconnaissance
of properties within 0.5 miles from the Property.

7.1 Adjoining Property Reconnaissance

SITEC conducted reconnaissance of adjoining properties from the Property or the public right-of-
way.  This adjoining property reconnaissance did not reveal any recognized environmental concerns.

7.2 Vicinity Reconnaissance

SITEC conducted a drive-by reconnaissance of all streets located within 0.5 miles from the Property. 
This vicinity property reconnaissance did not reveal any recognized environmental concerns.

8.0 REGULATORY DATABASE INFORMATION

SITEC obtained a regulatory database report from EDR for the Property, which identifies federal
and state listed “sites” and registered underground storage tanks (USTs) within selected distances
from the Property.  This database report can be seen in Attachment 6. This commercially available
database report was used to screen for potential “sites” and USTs in the vicinity of the Property
before reviewing records contained in this Section.  Some of the information, such as the list of
“sites”, names, and distances and directions, differ in the following section than in the database
report due to a review of the actual Massachusetts Department of Environmental Protection
(MassDEP) and US Environmental Protection Agency (EPA) databases and actual Property and
vicinity conditions.

8.1 Federal Agency Databases

SITEC reviewed six federal databases.  These databases and search distances are summarized in
Table 2. 
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Table 2
Federal Database Search Summary

Database Description Radius
Searched

No.
Found

National Priorities List (NPL) EPAs database of confirmed uncontrolled or
abandoned hazardous waste sites identified for
priority remedial actions under the Superfund
program

1 mile 1

Resource Conservation and
Recovery Act (RCRA)
Corrective Action Database
(CORRACTS)

EPAs list of treatment, storage, or disposal facilities
subject to corrective action under RCRA

1 mile 0

Superfund Enterprise
Management System (SEMS)

EPAs database of sites that EPA has investigated or is
currently investigating for a release or threatened
release of hazardous substances (formerly CERCLIS)

½ mile 0

SEMS - Archived Sites SEMS sites that meaning that to the best of EPAs
knowledge, assessment of the site has been completed
and that EPA has determined that no further steps will
be taken to list this site on the NPL

½ mile 4

Resource Conservation and
Recovery Act Information
System Treatment, Storage, and
Disposal Facilities (TDS)

The EPAs Database of RCRIS sites which treat, store,
dispose, or incinerate hazardous waste

Property &
adjoining
properties

0

Resource Conservation and
Recovery Act (RCRA)
Generator Database

EPAs RCRA Program identifies hazardous waste
generators and tracks hazardous waste from the point
of generation to disposal

Property &
adjoining
properties

0

Emergency Response
Notification System (ERNS)

EPAs database of emergency response actions Property 0

8.1.1 National Priorities List (NPL)

There was one site (Achshnet Estuary) listed on the National Priorities List (NPL) within 1 mile
from the Property.  The 18,000-acre Achshnet Estuary site is an urban tidal estuary with sediments
that are contaminated with poly-chlorinated biphenyls (PCBs) and heavy metals.  Based on the
nature of the contamination, it appears that contamination is limited to the sediments of the New
Bedford Harbor and Acushnet River.

8.1.2 Resource Conservation and Recovery Act (RDRA) Corrective Action Database

There are no RCRA corrective action sites listed within 1 mile from the Property.

8.1.3 Superfund Enterprise Management System (SEMS)

The federal database known as the Superfund Enterprise Management System (SEMS) was
reviewed.  This database identifies known/suspected uncontrolled hazardous waste sites.  This
search showed no SEMS sites within 0.5 miles of the Property.
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8.1.4 SEMS - Archived Sites

There were four sites listed in the SEMS list of archived sites within 0.5 miles from the Property. 
Archived sites may be sites where no contamination was found, contamination was removed
quickly, or not serious enough to require federal superfund action or NPL consideration.  The
identified archived sites within 0.5 miles are located downgradient or a significant distance from the
Property.

8.1.5 Resource Conservation and Recovery Act Treatment, Storage, and Disposal Facilities

There are no Resource Conservation and Recovery Act (RCRA) Treatment, Storage, and Disposal
(TDS) facilities listed on the Property or on any adjoining properties.

8.1.6 Resource Conservation And Recovery Act Generators

The Resource Conservation and Recovery Act (RCRA) generator list identified no RCRA generators
on the Property and adjoining properties.

8.1.7 Emergency Response Notification System (ERNS)

The Property is not listed in ERNS database.

8.2 State Agency Databases

As part of this assessment SITEC reviewed accessible databases maintained by MassDEP.  The
databases and search distances are summarized in Table 3.

Table 3
State Database Search Summary

Database Description Radius
Searched

No.
Found

State Sites - Equivalent
NPL

MassDEPs database of Tier 1A sites 1 mile 0

State Sites/Leaking
USTs

MassDEPs database of hazardous waste sites, spills, reported
releases, and leaking USTs.

½ mile 45

Registered Underground
Storage Tanks (USTs)

MassDEPs database of registered underground storage
tanks

Property
and
Adjoining
Properties

0

Landfills MassDEPs list of solid waste landfills and transfer stations ½ mile 0

Engineering and
Institutional Controls

MassDEPs list of Activity and Use Limitations Property
only

0

8.2.1 State Sites - Equivalent NPL

There were no state equivalent NPL “sites” identified within 1-mile from the Property. 
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8.2.2 State Sites/Leaking USTs

SITEC identified forty five (45) state listed "sites" within 0.5 miles from the Property.  Forty-one 
(41) of the state listed "sites" within 0.5 miles from the Property have achieved regulatory closure
(Response Action Outcome or Permanent Solution) and pose "No Significant Risk" of harm to
human health or the environment.  There are four (4) open state listed "sites" withing 0.5 miles from
the Property.  These open sites are unlikely to impact the Property due to the fact they are
downgradient and/or are a significant distance from the Property. 

8.2.3 Registered Underground Storage Tanks (UST)

SITEC has reviewed MassDEPs UST registry database, which tracks registered USTs and associated
inspection records.  There were no registered USTs identified on the Property or on adjoining
parcels.

8.2.4 Landfills

There were no solid waste facilities or landfills identified within 0.5-miles from the Property.

8.2.5 Engineering and Institutional Controls

A review of MassDEPs list of Activity and Use Limitations (AULs) did not identity any AULs on
the Property. 

8.3 Municipal Records

On August 26, 2021, SITEC visited the New Bedford Fire Department (NBFD) to review records
for the Property.  According to NBFD records, a 3,500-gallon tank was originally registered as a
steel tank in 1924 that supplied oil to the burner located in the boiler room in the basement. 
Subsequent permits issued in 1950 and 1970 identified an existing 3,500-gallon concrete tank was
in service and “buried underground”.  In October of 1972 a permit was issued to install a new 1,000-
gallon steel tank within a “vault” in boiler room.  The NBFD file is included as Attachment 7.

SITEC contacted the New Bedford Building Department by email to inquire about old building
plans to evaluate for potential tank locations.   A return email from Mr. Dean Kalavritinos indicated
that the Building Department does not have any such records or plans in their archives.

9.0 CONCLUSIONS AND RECOMMENDATIONS

The following conclusions are subject to the limitations previously stated in Section 1.4 of this
report.

9.1 Conclusions

Without evidence to the contrary, SITEC did identified two any “Recognized Environmental
Conditions” as defined by ASTM standard E 1527-05 on the Property. 
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• The existence of a 1,000-gallon steel oil tank located in the basement of the building. 

• The potential existence of a 3,500-gallon steel or concrete oil tank buried underground on
the Property.

9.1.1 Petroleum and Hazardous Materials Usage/Storage

A review of local, state, and federal records did not indicate the existence of any known OHM spills
and/or releases at the Property; and this review did not identify a current/historic property use that
would use, store, or dispose of significant quantities of OHM.  However, fuel oil, used for the
heating the building was stored in storage tanks on the Property.

9.1.2 Potential for a Release of Petroleum and/or Hazardous Materials

Based on SITEC's Property reconnaissance and records review there is a potential for a release of
OHM on the Property from on-site sources.  Two potential sources include:

• Prior to 1972, fuel oil was stored in a steel or concrete tank reportedly buried underground
in or under the boiler room.  This tank may have been in service for over 50 years and no
information was available regarding it’s emptying, decommissioning, or closure.  There is
a potential that this tank currently remains on the Property, possibility under the boiler room.

• There is an approximate 50-year old, partially buried, 1,000-gallon steel tank located in the
basement boiler room.  The current contents and integrity of this tank is unknown.  A
petroleum odor was noted at this tank’s fill pipe located exterior of the building.

The ACM, lead paint, PCB and mercury containing equipment identified by W&B are limited to
building materials within the building envelope.  Provided that these hazardous building materials
remain part of and within the building, and are not impacting soil and/or groundwater on the
Property, it would not defined as a release of OHM pursuant to MGL 21E.

9.1.3 Potential for Contamination from Off-site Sources

A review of federal and state records identified several confirmed “sites” within ASTM search
distances from the Property; however, it is unlikely that these “sites” impacted the Property, based
on their regulatory status and/or hydrogeological relationship.  The potential for the Property to be
impacted by reported off-site releases of OHM is low.

9.2 Recommendations

Due to a potential impact from current/former tanks on the Property, SITEC recommends the
following: 
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• The current steel oil storage tank located in the basement be evaluated and removed or
closed (as appropriate).  A contamination assessment should be preformed during or after
removal/closure to evaluate of any potential releases from this tank.  Depending on building
or tank construction the contamination assessment may involve test borings being advanced
through the basement floor to sample the soil beneath the building for any potential
hydrocarbon releases.

• Preform an investigation to determine if the 3,500-gallon steel or concrete oil tank remains
on the Property.  This investigation may involve the use of ground penetrating radar and/or
the advancement of test borings in the basement.  This investigation should be preformed
subsequent to the removal/closure of the existing steel tank.

Prior to commencing the above actions, SITEC recommends removal and disposal of ACMs located
in the basement by a licenced asbestos abatement contractor.  In addition, all other hazardous
materials identified by W&B in the building which are likely to be disturbed during renovation,
should be abated by qualified contractors to prevent a release of these materials into the
environment.

10.0 CERTIFICATION

I declare that, to the best of our knowledge and belief, we meet the definition of Environmental
Professional as defined in 40 CFR 312.10.

I have the specific qualifications based on education, training, and experience to assess a property
of the nature, history, and setting of the Property.  We have developed and preformed all appropriate
inquiries in conformance with the standards and practices set forth in 40 CFR part 312.

Subject to the limitations described above and otherwise reference herein, all the available
information, research, and Property observations documented to date and contained in this report
are, to the best of SITEC’s knowledge, true, accurate, and complete.

For SITEC Engineering and Environmental Consultants, Inc.

Geoffrey Souza, LSP
Environmental Services Manager
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SITEC  ENVIRONMENTAL, INC.
STANDARD TERMS AND CONDITIONS

SITEC ENVIRONMENTAL, INC. shall provide the Client with the services set forth in the Proposal for Services (the “Proposal”) with
respect to the subject property identified in the Proposal, under the terms and conditions set forth herein which are made a part of the
Proposal.  Said Proposal, when executed, shall serve as a contract between the Client and SITEC ENVIRONMENTAL, Inc.

1. Definitions: “Company” refers to SITEC ENVIRONMENTAL, INC. “Client” refers to the individual, partnership, corporation
or other entity requesting the Company’s services and signing the Proposal.

2. Solvency:  The Client  represents that it is solvent.  If the Client shall become insolvent, make any assignment for the benefit of
creditors, or if a voluntary petition in bankruptcy shall be filed by or against the Client, or if the Client shall be adjudicated
bankrupt or take the benefit of any insolvency act or be dissolved pursuant thereto, or if a receiver or trustee of the Client and/or
its property shall be appointed in any proceeding, the Company may terminate this contract upon written notice to the Client.  Such
termination shall not prejudice the Company’s right to collect any amount then due pursuant to this or any other Agreement.

3. Payment: Unless otherwise specified in the contract, payment is due from the Client with approved credit within ten (10) days
from the date of invoice.  If payment is not received by the Company within thirty (30) days following the invoice date, the Client
shall pay interest on the unpaid balance at the rate of one and one-half percent (1.5%) per month from the billing date together
with any court costs, attorney’s fees, or other expenses reasonably incurred in order to collect such amount.  Clients without pre-
approved credit shall make payment prior to or upon delivery or completion for all goods and services provided by the Company.
Payment to the Company is the sole responsibility of the Client and is not subject to third-party agreements.

4. Filing Fees: All filing fees for permits which are part of the scope of work set forth in the Proposal shall be paid to the applicable
agencies directly by the Client and are not included within the specified contract budget.  Said filing fees include but are not
limited to those which must be paid with applications for environmental and land use approvals from the U.S. Environmental
Protection Agency, the U.S. Army Corps of Engineers, the Massachusetts Department of Environmental Protection and various
divisions and administrative sub-units, the Massachusetts Department of Public Works, local Conservation Commissions, Boards
of Appeal, Planning Boards, Boards of Health, Engineering Departments and Departments of Public Works.

5. Suspension of Work for Non-Payment:  Invoice payment must be kept current for work to continue.  If the Client fails to pay
any invoice due to the Company within 45 days of the date of the invoice, the Company may, without waiving any other claim
or right against the Client, suspend services under this agreement until the company has been paid in full all amounts due the
Company.

6. Right of Entry:  Endorsement of this contract warrants that the Company has the authority to act on behalf of the Client.  The
Client specifically authorizes the Company, its employees, consultants and contractors to enter upon the subject property, search
all records relative to the history or present activities carried on at the property particularly where such records would indicate
the potential presence or use of hazardous material on the property, and to communicate with appropriate private parties and public
agencies regarding the site.

7. Normal Disturbance:   It is understood that this work may cause physical disruption of the site or disruption of its use and the
Company shall, therefore, have no liability.  All effort shall be made to minimize such inconvenience.  The Company shall use
due diligence and current industry standards relating to all aspects of the site investigation. Under no circumstance shall the
Company or any of its consultants be held liable for damage or events which cause damage as a result of unknown or undisclosed
factors, or the misrepresentation of information by any party.
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8. Subsurface Structures:   The parties understand and acknowledge that in some instances the investigation undertaken pursuant
to the Proposal for Services has the potential to be dangerous due to unknown circumstances.  Past history of a site may be so
remote as not to disclose previously buried lines, pipes, tanks or drums containing hazardous materials.  The Client shall use its
best efforts and due diligence to provide the Company with accurate and complete records and information regarding the site and
to obtain such records and information from the owners of the property being investigated and all other parties involved.

9. Standard of Care:   The work, including reports completed by the Company, shall be valid for the date upon which it is
completed and shall contain the Company’s best available professional opinion of the conditions at the subject property as of the
date of the report.  The Company shall not be liable in any manner for subsequent events which may occur at the site and which
could change its professional opinion rendered as of the date of completion of the work, nor shall the Company be liable for events
which have occurred historically and which were not disclosed in records or interviews or as a result of on-site investigations.

The Company has disclosed to the Client and the Client understands that the extent of test boring and groundwater sampling data,
if required, is limited and extrapolation of this data to the site is only a best professional judgment.  The Company shall comply
fully with the standards of the industry for the specific investigation and shall use its best efforts to interpret factual data including
boring logs and sample analysis accurately. 

The Company gathers information from interviews with various parties and reviews the files of various public agencies.  Due to
the potential for errors, omissions or inaccuracies which may exist, there is some risk associated with reliance on such information.
The Company is not responsible for the accuracy or completeness of the information reviewed or received from public agency
interviews or files.

When areas exist which are inaccessible and therefore cannot be easily and directly observed without removing or changing
existing obstructions to view, the Company renders no opinion as to the associated conditions.  This includes, but is not limited
to insulation or any other man-made or natural physical obstructions to view.

The Company shall not be responsible for or in any way be liable for any work done in connection with the Client’s property by
other consultants and or contractors.  Where the Company incorporates the results of the work done by others into the Company’s
reports or plans and utilizes such results in drawing conclusions and making recommendations, the Company shall rely on the
results as presented by others and shall not be responsible for any inaccuracies, errors of omissions in the work done by others.

10. Liability:   The Company will have no liability for indirect, incidental, or consequential damages, and no liability for delay in
delivery of goods or services.  The Company’s liability to the Client for claims made by the Client relating to the Company’s
performance hereunder, including claims made for contribution or pursuant to any indemnification contained herein, shall be
limited to the total, cumulative amount of $1,000,000 for all such claims.   The Client agrees to hold harmless, indemnify, and
defend the Company from and against all losses, damages, liability and cost including but not limited to the cost of defense, arising
out of or in any way connected with the presence, discharge, release of escape of pollutants and contaminants of any kind which
may arise without limitation out of the Company’s performance of services hereunder beyond the total, cumulative amount of
$1,000,000.

11. Right of Cancellation:   This contract  is subject to cancellation by the Company or to such variation as necessary as a result of
fire, labor unrest, accident, acts of civil or military authorities, act of God, force majeure, the discovery of toxic waste of hazardous
materials at the site, or other causes, whether or not the foregoing is beyond the control of the   Company. 

12. Disclosure of Documents:  All information and materials obtained by this research shall remain the property of the Company
and shall be for the exclusive use of the Company or the Client.  Any other use or distribution of research material or information
will require the prior written, specific permission from the Client to the Company.

13. These STANDARD TERMS AND CONDITIONS are incorporated into and made a part of the Proposal for services which,
when executed, shall serve as a contact between the Client and the Company. 

14. Approvals:   Client agrees that payment to the Company in accordance with the terms set forth herein is not contingent upon
approval of any applications filed for or by the Client, included but not limited to applications for permits from regulatory agencies
and applications for financing or refinancing from lending institutions or from private parties.

15. Modification:   No modification or cancellation of this Agreement shall be effective unless made in writing and signed by the
parties hereto. \
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16. Severability:   Shall any part hereof be determined to be void, unenforceable, or otherwise invalid, such determination shall have
no effect upon the remainder.

17. Notice:   Any notices required to be given hereunder or by any applicable provision of the Uniform Commercial Code or other
law shall be given to the Company at its principal place of business at 12 Welby Road, New Bedford, Massachusetts and to the
Client at the address set forth in the Proposal for Services.  

18. Conflict of Laws: This contract shall be governed and construed by the laws of the Commonwealth of Massachusetts.

ADDITIONAL STANDARD TERMS AND CONDITIONS FOR ENVIRONMENTAL SITE ASSESSMENTS

19. The purpose of Environmental Site Assessment work is to render an opinion as to whether surficial or historical evidence results
in the identification of conditions indicative of releases and threatened releases of hazardous substances on, at, in , or to the subject
property.  No attempt will be made to determine compliance with other State, Federal or local environmental or land use laws
which are not associated with a release of hazardous materials.

20. Where no soil or groundwater samples are collected or analysis performed, the Company will make no representations or
certifications concerning soil or groundwater quality.

21. This work will not include analysis for the presence of herbicides or pesticides in the soil or groundwater, nor for asbestos,
radioactive or infectious materials.  The Company will make no representations or certifications with respect to any oil, hazardous
materials or other pollutants or contaminants that are not tested for during this Assessment.

22. The conclusions of the Company report will be based solely on the research conducted as specified in the scope of work.  Any
additional information that becomes available concerning this site, including that which may result from subsurface explorations
and testing by others for the client shall be submitted to the Company so that its conclusions and recommendations may be revised
and modified if necessary.

23. The Client recognizes that the Company services require decisions which are not based upon pure science or engineering but
rather upon professional judgment and incomplete or otherwise imperfect information.  The Company shall perform its services,
including exercising its professional judgment in accordance with relevant scientific and engineering norms and practices.  The
Client agrees that such services and judgments shall be rendered without any other warranty, expressed or implied, and that the
Company shall be responsible solely for its own negligence.

24. The Company has disclosed to the Client and the Client understands that the extent of test boring and groundwater sampling data,
if required, is limited and extrapolation of this data to the site is only a best professional judgment.  The Company shall comply
fully with the standards of the industry for the specific investigation and shall use its best efforts to interpret factual data including
boring logs and sample analysis accurately.

25. The Client agrees to hold harmless, indemnify, and defend the Company from and against all losses, damages, liability and cost
including but not limited to the cost of defense, arising out of or in any way connected with the presence, discharge, release or
escape of pollutants and contaminants of any kind which may arise without limitation out of the Company’s  performance of
services hereunder beyond the total, cumulative amount of $1,000,000.   

26.        Should there be evidence of the presence of oil or hazardous material on the site, the owner or operator may be required to notify
applicable state and federal agencies and should discuss notification requirements with his attorney.  The law may also place a
potential burden on the Company regarding such notification.  The Client, if he is the owner of the subject property, specifically
understands and agrees to these requirements.
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August 24, 2021
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 Results:

Disclaimer - Copyright and Trademark otice

EDR and its logos (including Sanborn and Sanborn Map) are trademarks of Environmental Data Resources, Inc. or its affiliates. All other trademarks used herein
are the property of their respective owners.

page

The Sanborn Library includes more than 1.2 million
fire insurance maps from Sanborn, Bromley, Perris &
Browne, Hopkins, Barlow and others which track
historical property usage in approximately 12,000
American cities and towns.  Collections searched:

Library of Congress

University Publications of America

EDR Private Collection

The Sanborn Library LLC Since 1866™

Limited Permission To Make Copies

Sanborn® Library search results
1995

1993

1992

1990

1950

1924

1906

08/24/21

1418-1440 Acushnet Avenue
1418-1440 Acushnet Avenue Sitec Environmental

769 Plain Street
New Bedford, MA 02746

6629976.3
Marshfield, MA 02020

Geoffrey Souza
The Sanborn Library has been searched by EDR and maps covering the target property location as provided by Sitec Environmental were
identified for the years listed below. The Sanborn Library is the largest, most complete collection of fire insurance maps. The collection
includes maps from Sanborn, Bromley, Perris & Browne, Hopkins, Barlow, and others.  Only Environmental Data Resources Inc. (EDR) is
authorized to grant rights for commercial reproduction of maps by the Sanborn Library LLC, the copyright holder for the collection.  Results
can be authenticated by visiting www.edrnet.com/sanborn.

The Sanborn Library is continually enhanced with newly identified map archives. This report accesses all maps in the collection as of the
day this report was generated.

751A-4F5F-8C86
NA

Maps Provided:

NA

Certification #: 751A-4F5F-8C86

Sitec Environmental  (the client) is permitted to make up to FIVE photocopies of this Sanborn Map transmittal and each fire insurance map accompanying this report
solely for the limited use of its customer. No one other than the client is authorized to make copies. Upon request made directly to an EDR Account Executive, the
client may be permitted to make a limited number of additional photocopies. This permission is conditioned upon compliance by the client, its customer and their
agents with EDR's copyright policy; a copy of which is available upon request.

This Report contains certain information obtained from a variety of public and other sources reasonably available to Environmental Data Resources, Inc. It cannot
be concluded from this Report that coverage information for the target and surrounding properties does not exist from other sources. NO WARRANTY
EXPRESSED OR IMPLIED, IS MADE WHATSOEVER IN CONNECTION WITH THIS REPORT. ENVIRONMENTAL DATA RESOURCES, INC. SPECIFICALLY
DISCLAIMS THE MAKING OF ANY SUCH WARRANTIES, INCLUDING WITHOUT LIMITATION, MERCHANTABILITY OR FITNESS FOR A PARTICULAR USE
OR PURPOSE. ALL RISK IS ASSUMED BY THE USER. IN NO EVENT SHALL ENVIRONMENTAL DATA RESOURCES, INC. BE LIABLE TO ANYONE,
WHETHER ARISING OUT OF ERRORS OR OMISSIONS, NEGLIGENCE, ACCIDENT OR ANY OTHER CAUSE, FOR ANY LOSS OF DAMAGE, INCLUDING,
WITHOUT LIMITATION, SPECIAL, INCIDENTAL, CONSEQUENTIAL, OR EXEMPLARY DAMAGES. ANY LIABILITY ON THE PART OF ENVIRONMENTAL
DATA RESOURCES, INC. IS STRICTLY LIMITED TO A REFUND OF THE AMOUNT PAID FOR THIS REPORT. Purchaser accepts this Report "AS IS". Any
analyses, estimates, ratings, environmental risk levels or risk codes provided in this Report are provided for illustrative purposes only, and are not intended to
provide, nor should they be interpreted as providing any facts regarding, or prediction or forecast of, any environmental risk for any property. Only a Phase I
Environmental Site Assessment performed by an environmental professional can provide information regarding the environmental risk for any property.
Additionally, the information provided in this Report is not to be construed as legal advice.
Copyright 2021 by Environmental Data Resources, Inc. All rights reserved. Reproduction in any media or format, in whole or in part, of any report or map of
Environmental Data Resources, Inc., or its affiliates, is prohibited without prior written permission.
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This Certified Sanborn Map Report is based upon the following Sanborn
Fire Insurance map sheets.

1995 Source Sheets

Volume 3, Sheet 302 Volume 3, Sheet 307 Volume 3, Sheet 308 Volume 3, Sheet 303

1993 Source Sheets

Volume 3, Sheet 302 Volume 3, Sheet 303 Volume 3, Sheet 307 Volume 3, Sheet 308

1992 Source Sheets
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1990 Source Sheets

Volume 3, Sheet 302 Volume 3, Sheet 303 Volume 3, Sheet 307 Volume 3, Sheet 308
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Hazardous Materials Survey 1 
1418-1440 Acushnet Avenue, New Bedford, Massachusetts 

1.0 INTRODUCTION 
 
Wilcox & Barton, Inc. has completed a hazardous materials survey of the building at 1418-1440 
Acushnet Avenue in New Bedford, Massachusetts. The work was performed on behalf of the 
City of New Bedford, Massachusetts, under an Environmental Protection Agency (EPA) 
Brownfield Assessment Grant.  The survey was performed and the report prepared under an 
EPA-approved, site-specific Brownfields Program Quality Assurance Project Plan (QAPP) 
Addendum #7 (EPA Brownfields Grant Number BF00A000810) dated January 16, 2020. 
 
The purpose of the survey was to identify asbestos-containing materials (ACM), lead paint-
coated surfaces, polychlorinated biphenyl- (PCB-) containing equipment, and mercury-
containing materials in support of planned building renovation.  Other hazardous materials were 
specifically outside the scope of this survey.  This survey is subject to the limitations noted 
herein. 
 
2.0 SITE DESCRIPTION 
 
The property is improved upon by a two-story, approximately 18,900-square-foot, brick building 
with a basement that occupies the northern two-thirds of the frontage on the east side of 
Acushnet Avenue.  Constructed in 1920, the Capitol Theatre was built as a mixed-use property 
that included a single-screen movie theater, six street-level storefronts, and second story offices.  
The southernmost storefront originally served as the lobby and entrance to the theater, located in 
the rear. 
 
Two tenants currently occupy portions of the property:  The Family Redemption Center and Mi 
Antojo Mexican Market/Vicky’s Travel.  The Family Redemption Center is a bottle and can 
recycling facility that occupies the storefront at 1438 Acushnet Avenue and utilizes the former 
theater space at 1418 Acushnet Avenue as a warehouse for returned cans and bottles.  Mi Antojo 
Mexican Market/Vicky’s Travel occupies 1426 Acushnet Avenue.  The remaining portions of 
the property were not occupied at the time of the inspection.  The building layout is depicted on 
attached Figures 1A through 1D.   
 
3.0 SITE INSPECTION 
 
The hazardous materials survey was performed on January 30 and 31, 2020, and is summarized 
in the following sections.  The roof sections were not accessible due to safety concerns.  The 
stairwell in the northeastern corner of the theatre portion of the building (Room 3) was unable to 
be accessed; it appeared that the stairwell led to an access to the lofted screen storage area above 
the stage.  A survey will need to be performed in these areas prior to renovation activities. 
 
3.1 Asbestos-Containing Materials 
 
The ACM survey was performed by a trained and accredited inspector; copies of the inspector 
certifications are contained in Appendix A.  Accessible portions of the building were inspected 
for suspect ACM.  For each suspect ACM observed, the inspector described the material, 
assigned a unique identification number (homogenous material number), and recorded its 
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location.  Bulk samples of each suspect, distinct, homogenous material were collected in a 
random manner and submitted for laboratory analysis of asbestos.  A homogenous material is 
defined as a construction material used on similar structures and utility components that is 
uniform in color and/or texture, based on the inspector’s judgment.   
 
Sample locations are summarized on Table 1 – Bulk Samples – Summary of Analytical Results.  
A total of 91 bulk samples representing 41 homogenous materials were submitted to ProScience 
Analytical Services, Inc. (ProScience) of Woburn, Massachusetts, for analysis by polarized light 
microscopy (PLM) in accordance with Method 600/R-93/116 using the positive stop technique.  
In this technique, once a sample from a homogenous material tests positive for asbestos, the 
remaining samples of that group are not analyzed.  A copy of the laboratory certification for 
ProScience is presented in Appendix B.  To assess attainment of project QA/QC data quality 
objectives, three duplicate (field replicate) samples, identified as B024B (duplicate of B024A), 
B025B (duplicate of B025A), and B026B (duplicated of B026A), were collected and submitted 
for PLM analysis. 
 
The PLM method is not considered a reliable analytical method for non-friable organically 
bound (NOB) materials.  NOB refers to a wide variety of non-friable building materials 
embedded in flexible-to-rigid asphalt or vinyl matrices generally associated with materials such 
as vinyl-asphalt tile, mastic, asphalt shingles, roofing materials, paint chips, caulking, and 
glazing compound.  According to current state-of-the-art practices, transmission electron 
microscopy (TEM) analysis is the recommended method for NOB materials that test negative for 
asbestos by PLM.  A total of 34 samples representing 33 NOB homogenous materials were 
submitted to ProScience for analysis by TEM instead of PLM.  To assess attainment of project 
QA/QC data quality objectives, 2 duplicate (field replicate) samples, identified as B093 
(duplicate of B057) and B091B (duplicate of B091A), were collected and submitted for TEM 
analysis. 
 
A material is defined by the EPA as a regulated asbestos-containing material if it contains greater 
than one percent (1%) asbestos based on laboratory analysis.  The Massachusetts Department of 
Environmental Protection (MassDEP) defines asbestos-containing material as any material 
containing 1% or more of asbestos.  Therefore, a material can only be considered negative if 
analytical results from all bulk samples of an individual homogeneous material indicate an 
asbestos content of less than 1%.  
 
Asbestos was either assumed present or confirmed by laboratory analysis at concentrations of 
1% or more in the following materials: 
 

Summary of Asbestos Containing Materials 

Asbestos Containing Material 
Homogenous 

Material # Location Quantity  
Red 9”x9” Floor Tile B012 First Floor – Room 10 100 sf 

Grey 9”x9” Floor Tile  B013 First Floor – Room 10 100 sf 
Carpet Mastic under Red and 
Grey 9”x9” Floor Tile 

B014 First Floor – Room 10 200 sf 

White Hanging Movie Screen 
(Assumed) 

B022 
Second Floor – Room 2 (Hanging 

Above Stage)
2,700 sf 
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Summary of Asbestos Containing Materials 

Asbestos Containing Material 
Homogenous 

Material # Location Quantity  
Plaster Wall Material in Upper 
Lofted Area Above Stage 
(Assumed) 

B023 Second Floor – Room 2 1,800 sf 

Pipe Insulation B024 Basement – Rooms 12 and 13 4,600 lf 

Pipe Insulation on Fittings B025 Basement – Rooms 12 and 13 75 fittings 

Insulation on Boilers B026 Basement – Room 13 500 sf 
Asbestos Electrical Wire 
Insulation (Assumed) 

B027 Throughout Unknown 

Mastic under Green Linoleum 
Flooring Material under Blue 
Carpet (Assumed) 

B038 Second Floor – Room 23 175 sf 

Grey 9”x9” Floor Tile B055 Second Floor - Room 42 4 tiles 
Mastic under Grey 9”x9” Floor 
Tile 

B056 Second Floor - Room 42 4 tiles 

Grey and Red Striped 9”x9” 
Floor Tile 

B057 Second Floor - Room 43 625 sf 

Aircell Pipe Insulation 
(Assumed) 

B073 Basement – Rooms 63 and 64 90 lf 

Mastic under Off-White and 
Grey 12”x12” Floor Tile 
(Assumed) 

B083 First Floor – Room 56 300 sf 

Grey and White Mottled 
12”x12” Floor Tile 

B084 First Floor – Room 56 100 sf 

Mastic under Grey and White 
Mottled 12”x12” Floor Tile 
(Assumed) 

B085 First Floor – Room 56 100 sf 

Mastic under Red and Off-White 
9”x9” Floor Tile 

B087 First Floor – Room 56 1,400 sf 

Mastic under Yellow Linoleum 
Flooring Material (Assumed) 

B090 First Floor – Room 56 35 sf 

Grey and Red Striped 9”x9” 
Floor Tile 

B093* Second Floor - Room 42 625 sf 

Asbestos Roofing Material under 
Membrane Roof (Assumed) 

B094 Exterior Roof 20,000 sf 

lf  linear feet 
sf square feet 
cf cubic feet 
*      Sample was collected as a duplicate of B057

 
In addition to ACM materials, MassDEP further regulates materials containing less than 1% 
asbestos as Asbestos Containing Waste Materials (ACWM).  The definition of ACWM includes 
waste material containing any amount (<1% or >1%) of asbestos. In addition to ACM removed 
during construction or renovation activities, ACWM includes materials contaminated by ACM, 
and ACM on and/or in facility components that are inoperable or taken out of service.  
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Asbestos was detected at concentrations of less than 1% in the following material: 
 

Summary of Materials Containing Trace Asbestos  

Material 
Homogenous 

Material # Location Quantity  

Carpet Mastic B029 
Second Floor - Rooms 16 

and 18
200 sf 

Green Linoleum under Blue 
Carpet 

B037 Second Floor - Room 23 175 sf 

Grey Flooring Paper B041 
Second Floor - Rooms 24 

and 25
1,000 sf 

Black Flooring Paper B047 Second Floor - Room 40 430 sf 
Mottled Grey and Green 
Linoleum 

B048 Second Floor - Room 40 430 sf 

Grey 9”x9” Floor Tile B050 Second Floor - Room 40 430 sf 
Flooring Paper under Tan 
Textured 9”x9” Floor Tile 

B054 Second Floor - Room 42 460 sf 

Mastic under Grey and Red 
Striped 9”x9” Floor Tile 

B058 Second Floor – Room 43 625 sf 

Mastic under White and Grey 
Mottled 12”x12” Ceramic Floor 
Tile 

B081 First Floor - Room 55 1,175 sf 

 
A summary of sample locations, descriptions, and laboratory analytical results is presented in 
Table 1. The locations of the detected ACM and ACWM are depicted on Figures 2A through 2D. 
 
3.2 Lead Paint Survey 
 
Wilcox & Barton, Inc. performed a survey of painted surfaces in and on the building.  The 
location and general condition of each paint-coated surface was recorded.  Paint system 
condition varied from fair to poor.  The predominant paint systems are detailed in the attached 
Table 2 – Paint Chip Samples – Summary of Analytical Results. 
 
Thirty-one bulk samples were collected from surfaces exhibiting unique paint systems and 
submitted to ProScience for laboratory analysis of lead by atomic absorption (AA) using Test 
Method SW846-7420/3051.  To assess attainment of project QA/QC data quality objectives, two 
duplicate (field replicate) samples, identified as PC-30 (duplicate of PC-22) and PC-31 
(duplicate of PC-8), were collected and submitted for AA analysis. 
 
Analytical results are summarized in Table 2.  A copy of the laboratory certification for 
ProScience is presented in Appendix B.  A copy of the laboratory report is included in Appendix 
C. 
 
Laboratory analysis revealed detectable concentrations of lead within 25 of the 31 paint systems 
observed.  Paint containing lead at concentrations exceeding 0.5 % by weight is considered 
“lead-based paint” by both the EPA and the US Department of Housing and Urban Development 
(HUD) definitions.  The paint systems that exceeded the 0.5% threshold are shown in the 
following table. 
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Paint Systems with Lead Concentration Greater than 0.5%  

Description Location Concentration (Weight %) 
Light Green Interior Front Doors and Walls 3.00 
Red Interior Concrete Entry Stairs 0.82 
Grey Interior Walls 1.95 
Cream on Red on Beige Interior Walls 4.49 

Cream 
Interior Decorative Metal Ceiling 

Tiles
1.18 

Dark Green Interior Walls 4.27 
Black Interior Walls and Electrical Panels 1.60 
Light Blue on Light Green Interior Doors 3.08 
White Interior Walls 1.09 
White on Brown on Light Green Interior Doors and Accents 0.58 
Dark Grey on Brown Interior Wooden Floor 2.50 
White on Light Green on Pink Interior Walls 0.65 
Mustard Yellow Interior Walls above Ceiling Tile 1.01 
White on Light Green on Grey Interior Ceiling 0.71 

 
Paint containing lead at a concentration exceeding 0.06 % by weight meets the Consumer 
Product Safety Commission definition of “lead-containing paint.”  
 
The following paint systems contained lead at a concentration below the 0.5 % threshold but 
above the 0.06 % threshold: 
 

Paint Systems with Lead Concentration Less than 0.5% and Greater than 0.06% 

Description Location Concentration (Weight %) 
Light Green on Light Red on Red Interior Doorway 0.22 
Dark Blue Interior Concrete Wall 0.47 
Gold Interior Decorative Wall Accents 0.38 
White on Cream Interior Wall Accents 0.15 
Light Brown on Light Green on 
Grey 

Interior Doors and Baseboards 0.10 

Green on Light Green on Pink Interior Doorways 0.44 
Blue Interior Walls 0.20 
Yellow Interior Walls 0.13 

 
For worker protection purposes under Occupational Safety and Health Administration (OSHA) 
rules, any amount of lead in paint poses a potential exposure risk.   
 
3.3 PCB- and Mercury-Containing Materials Survey 
 
3.3.1 PCB-Containing Devices 
 
Wilcox & Barton, Inc. visually inspected the building for the presence of potential PCB-
containing materials.  PCBs are a class of organic chemicals that were manufactured in the 
United States until the late 1970s and used in dielectric fluids for their insulation and heat 
transfer properties.  PCBs were typically used in electrical transformers, capacitors, heat transfer 
equipment, light ballasts, and specialty paints.  Electrical devices manufactured prior to 1978 are 
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commonly assumed to contain PCBs; most equipment manufactured after that time has a “PCB 
Free” or “No PCB” label.    
 
During the inspection, Wilcox & Barton, Inc. observed the following potential PCB-containing 
items in the building.  
 

Location Ballasts Electric Transformers 
Throughout 56 0 

 
During the inspection, fluorescent light fixtures were observed throughout the building.  “No PCB 
labels” were not identified on the interior and exterior fixtures of the building.  
 
Inspection and testing for PCB-containing paints and/or caulking was not part of this scope of work.  
 
3.3.2 Mercury-Containing Devices/Lamps 
 
Wilcox & Barton, Inc. visually inspected the structure for the presence of potential mercury-
containing materials.  Mercury is a dense, shiny, silvery-white metal that is liquid at room 
temperature.  Liquid mercury evaporates at room temperature, producing invisible, odorless vapors.  
Mercury is particularly toxic and human exposure can result from inhalation of vapors, skin contact, 
and ingestion.  Mercury has numerous industrial uses.  Common devices often containing mercury 
include: 1) controls for the measurement of vacuum, pressure, fluid, temperature, or flow 
(thermostats, thermometers, manometers, etc.), 2) switches (in furnaces, gas regulators, sump 
pumps, appliances, HVAC equipment, etc.), and 3) light bulbs (fluorescent, neon, high intensity 
discharge).   
 
During the inspection, Wilcox & Barton, Inc. observed the following potential mercury-containing 
items in the building.  
 

Summary of Potential Mercury-Containing Devices/Lamps 

Location Fluorescents Tubes Thermostats Emergency Lights Switches 
Throughout 116 4 14 0 

 
3.3.3 Other Environmental Conditions 
 
During the survey, mold growth and water damage were observed in the building.  Additionally, 
Wilcox & Barton, Inc, observed five fire doors in the basement and first floor.  These conditions 
should be accounted for during the hazardous materials abatement project. 
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4.0 CONCLUSIONS AND RECOMMENDATIONS 
 
The following conclusions are drawn from the findings of the survey. 
 
4.1 Asbestos  
 
Asbestos was assumed present or was detected at a concentration greater than or equal to 1% in 
floor tiles, mastics, pipe insulation, pipe insulation fittings, boiler insulation, electrical wire 
insulation, aircell pipe insulation, movie screen, plaster wall material, and roofing material.  
 
Trace asbestos concentrations (<1%) were detected in the floor tiles, mastic, flooring paper, and 
linoleum. 
 
Prior to renovation or demolition, assumed ACM should be tested for presence/absence of 
asbestos. 
 
Any demolition or renovation that could disturb ACM must comply with state and federal 
environmental and safety standards.  In accordance with NESHAPs, a contractor conducting any 
demolition that will disturb regulated ACM must: (1) notify the EPA Administrator of such 
activities; (2) use proper removal procedures; (3) use proper engineering controls to limit 
emissions of asbestos fibers; and (4) utilize proper waste disposal.  Also, in accordance with 
NESHAPs, ACM that will be disturbed must be removed by a licensed asbestos abatement 
contractor prior to initiation of any demolition or renovation activities.  If any hidden and 
previously undetected suspect ACM is uncovered during demolition activities, work must be 
stopped, and the material tested for asbestos content.  All ACM must be disposed of in 
accordance with all applicable state and federal requirements.  
 
Materials with trace (<1%) amounts of asbestos must be handled and disposed of by licensed 
asbestos abatement contractors and disposed of as asbestos-containing waste in accordance with 
state and federal regulations. 
 
Under OSHA regulations, any demolition or renovation to be performed at a structure where 
ACM is present must be performed in accordance with a worker protection policy, including, but 
not limited to, appropriate training, medical monitoring, respiratory protection, and other 
protective equipment. 
 
Communication of hazards as specified in 29 CFR 1926.1101(k) requires that the facility owner 
provide notification of the presence, quantity, and location of ACM to people who may come in 
contact with the ACM during construction or renovation work.  Warning signs must be posted at 
the entrance to mechanical rooms or immediately within the room if clearly noticeable.  The 
signs will identify the ACM that is present, its location, and the proper work practices required to 
ensure that ACM is not disturbed.  The signs must bear the following information: 
 

DANGER 
ASBESTOS 

CANCER AND LUNG DISEASE HAZARD 
AUTHORIZED PERSONNEL ONLY 
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Labels must be affixed to thermal system insulation and surfacing materials containing asbestos 
at a concentration greater than 1% and to all containers containing such products, including 
waste containers.  Where feasible, installed asbestos products must contain a visible label.  The 
label must contain the following information: 
 

DANGER 
CONTAINS ASBESTOS FIBERS 

AVOID CREATING DUST 
CANCER AND LUNG DISEASE HAZARD 

 
During building renovations, materials may be identified that were not observable during the 
survey.  Suspect materials that are found during renovation work should be sampled and 
analyzed for asbestos content.  
 
4.2 Lead Paint  
 
Lead was detected in 25 of the paint systems in the building.  The presence of lead in paint 
requires that any renovation or demolition work be performed under the worker protection 
requirements outlined in 29 CFR 1926.62.  During demolition or renovation, paint materials 
containing lead should not be sanded, scraped, drilled, or otherwise altered unless proper 
engineering controls are utilized to prevent migration of fugitive lead-containing dust from the 
work area.  Under OSHA regulations, any demolition or renovation to be performed at a 
structure where lead in paint is present must be performed in accordance with a worker 
protection policy, including, but not limited to, appropriate training, medical monitoring, 
respiratory protection, and other protective equipment. 
 
4.3 PCBs and Mercury-Containing Materials 
 
Wilcox & Barton, Inc. observed 56 potential PCB-containing light ballasts in the building. PCB-
containing materials must be handled, managed, and disposed of in accordance with all federal 
and state regulatory requirements.   
 
Wilcox & Barton, Inc. observed 116 potential mercury-containing fluorescent light tubes and 4 
potential mercury-containing thermostats.   
 
Mercury-containing materials must be handled, managed, and disposed of in accordance with 
applicable federal and state regulatory requirements.  These items should be removed prior to 
commencement of demolition work. 
 
4.4 Other Environmental Conditions 
 
During the survey, mold growth and water damage were observed in the building.  Additionally, 
Wilcox & Barton, Inc, observed 5 fire doors in the basement and first floor.  These conditions 
should be accounted for during the hazardous materials abatement project. 
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5.0 LIMITATIONS AND RESTRICTIONS 
 

This hazardous materials survey was restricted to observations made by Wilcox & Barton, Inc. 
during inspection of the facility on the date indicated.  The results of this survey do not guarantee 
that all ACM or hazardous materials have been located or identified for the following reasons:  
 

1. Each suspect or confirmed ACM was assumed to be homogenous.  The composition of 
materials that appear homogenous may differ from one location to another. 

 
2. Suspect ACM or painted surfaces may be hidden within or behind structural components 

that were not accessible unless substantial demolition was performed.   
 

3. Portions of the building did not have lights; therefore, inspection in these areas was 
performed using flashlights. 
 

4. The roof was not surveyed due to safety concerns. A survey must be performed in these 
areas prior to renovation. 
 

5. The stairwell in the northeastern corner of the theatre portion of the building (Room 3) 
was unable to be accessed; it appeared that the stairwell led to an access to the lofted 
screen storage area above the stage.  A survey will need to be performed in these areas 
prior to renovation activities. 
 

Within the limitations mentioned above, this project has been undertaken and performed in a 
professional manner, in accordance with generally accepted practices, and using the degree of 
skill and care ordinarily exercised by reputable environmental consultants under similar 
circumstances. 
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TABLE 1
Bulk Samples - Summary of Analytical Results

Hazardous Materials Survey 
1418-1440 Acushnet Avenue
New Bedford, Massachusetts

[see notes at end of table]

B001A Room 1 1/30/2020 ND --
B001B Room 4 1/30/2020 ND --
B001C Room 10 1/30/2020 ND --
B001D Room 5 1/30/2020 ND --
B001E Room 9 1/30/2020 ND --
B001F Room 7 1/30/2020 ND --
B001G Room 6 1/30/2020 ND --
B002A Room 4 1/30/2020 ND --
B002B Room 4 1/30/2020 ND --
B003A Room 4 1/30/2020 ND --
B003B Room 4 1/30/2020 ND --

Grout on B003A B004A Room 4 1/30/2020 ND --
Grout on B003B B004B Room 4 1/30/2020 ND --

B009A Room 4 1/30/2020 ND --
B009B Room 4 1/30/2020 ND --
B011A Room 5 1/30/2020 ND --
B011B Room 5 1/30/2020 ND --
B012A Room 10 1/30/2020 10% Chrysotile --
B012B Room 10 1/30/2020 NA/PS --

Mastic assoc. w/Red 9"x9" Floor Tile under Yellow Carpet B012A.1 Room 10 1/30/2020 ND --
Mastic assoc. w/Red 9"x9" Floor Tile under Yellow Carpet B012B.1 Room 10 1/30/2020 ND --

B013A Room 10 1/30/2020 10% Chrysotile --
B013B Room 10 1/30/2020 NA/PS --

B014 Carpet Mastic under Red and Grey 9"x9" Floor Tile B014 Room 10 1/30/2020 -- 3.96% Chrysotile
Setting Mud under B012A and B013A B015A Room 10 1/30/2020 ND --
Setting Mud under B012B and B013B B015B Room 10 1/30/2020 ND --

B017A Room 9 1/30/2020 ND --
B017B Room 9 1/30/2020 ND --
B018A Room 9 1/30/2020 ND --
B018B Room 7 1/30/2020 ND --
B018C Room 6 1/30/2020 ND --
B020A Room 6 1/30/2020 ND --
B020B Room 6 1/30/2020 ND --
B021A Room 4 1/30/2020 ND --
B021B Room 4 1/30/2020 ND --
B021C Room 4 1/30/2020 ND --

B024A Room 12 1/30/2020 15% Amosite,     
5% Chrysotile --

B024B Room 13 1/30/2020 30% Amosite,   
10% Chrysotile --

B024C Room12 1/30/2020 NA/PS --
B025A Room 12 1/30/2020 75% Chrysotile --

B025B Room 13 1/30/2020 70% Chrysotile,  
TR Amosite --

B026A Room 13 1/30/2020 10% Chrysotile --
B026B Room 13 1/30/2020 40% Chrysotile --
B026C Room 13 1/30/2020 NA/PS --
B028A Room 16 1/30/2020 ND --
B028B Room 16 1/30/2020 ND --

B029 Carpet Mastic B029 Room 16 1/30/2020 -- TR Chrysotile
B030A Room 16 1/30/2020 ND --
B030B Room 16 1/30/2020 ND --
B031A Room 16 1/30/2020 ND --
B031B Room 16 1/30/2020 ND --
B033A Room 30 1/31/2020 ND --
B033B Room 26 1/31/2020 ND --

Joint Compound on B033A B034A* Room 30 1/31/2020 -- --
Joint Compound on B033B B034B* Room 26 1/31/2020 -- --

B036A Room 22 1/31/2020 ND --
B036B Room 22 1/31/2020 ND --

B037 Green Linoleum under Blue Carpet B037 Room 23 1/31/2020 -- TR Chrysotile
B038** Mastic under B037 B038** Room 23 1/31/2020 -- --

B040A Room 22 1/31/2020 ND --
B040B Room 22 1/31/2020 ND --
B040C Room 22 1/31/2020 ND --

B041 Grey Flooring Paper B041A Room 24 1/31/2020 -- TR Chrysotile
B042A Room 25 1/31/2020 ND --
B042B Room 24 1/31/2020 ND --
B042C Room 25 1/31/2020 ND --
B045A Room 26 1/31/2020 ND --
B045B Room 30 1/31/2020 ND --

B036 Grout on Tan & Grey Ceramic 12"x12" Floor Tile

B040 Plaster on Celing

B042 White Popcorn Textured Wall Material on B046

B045 Armstrong 933 3'x1' Ceiling Tile

B020 Grout on White Ceramic 6"x6" Wall Tile

B028 Window Glazing

B030 Fireproof Curtain

B026 Insulation on Boiler

B021 Gold Painted Plaster Decorative Wall Accents

B024 Pipe Insulation

B025 Pipe Insulation on Fitting

B033 Tough Rock Veneer Board Drywall on Walls & Ceiling

B034*

B031 Cementitious Board over Half Wall

B018 White Horsehair Plaster Material on Ceiling

B003 Red Fireproof Brick

B004

B009 Setting Mud under Red and Maroon 9"x9" Ceramic Floor 
Tile & Tan Tile Stripes

B011 Grout on White Ceramic 6"x6" Wall Tile

B012 Red 9x9" Floor Tile under Yellow Carpet

B013 Grey 9x9" Floor Tile under Yellow Carpet

B015

B017 Setting Mud on Grey Ceramic 9"x9" Floor Tile

B012.1

TEM ResultsPLM Results
Material 

ID#
Homogenous Material Sample # Functional Space/ Sample Location Date Sampled

B001 White Horsehair Plaster Wall Material

B002 Black Soundproof Felt on Wall Panels
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TABLE 1
Bulk Samples - Summary of Analytical Results

Hazardous Materials Survey 
1418-1440 Acushnet Avenue
New Bedford, Massachusetts

[see notes at end of table]

TEM ResultsPLM Results
Material 

ID#
Homogenous Material Sample # Functional Space/ Sample Location Date Sampled

    

B046A Room 25 1/31/2020 ND --
B046B Room 24 1/31/2020 ND --
B046C Room 25 1/31/2020 ND --

B047 Black Flooring Paper B047A Room 40 1/31/2020 -- TR Chrysotile
B048 Mottled Grey and Green Linoleum on B047 B048 Room 40 1/31/2020 -- TR Chrysotile
B049 Mastic under B048 B049 Room 40 1/31/2020 -- ND
B050 Grey 9x9" Floor Tile on B049 B050 Room 40 1/31/2020 -- TR Chrysotile

B051A Room 38 1/31/2020 ND --
B051B Room 38 1/31/2020 ND --

B052 Tan Textured 9x9" Floor Tile B052 Room 42 1/31/2020 -- ND
B053 Mastic under B052 B053 Room 42 1/31/2020 -- ND
B054 Flooring Paper under B053 B054A Room 42 1/31/2020 -- TR Chrysotile
B055 Grey 9x9" Floor Tile B055 Room 42 1/31/2020 -- 19.47% Chrysotile
B056 Mastic under B055 B056 Room 42 1/31/2020 -- 1.64% Chrysotile
B057 Grey and Red Striped 9x9" Floor Tile B057 Room 43 1/31/2020 -- 15.54% Chrysotile
B058 Mastic under B057 B058 Room 43 1/31/2020 -- TR Chrysotile

B059A Room 22 1/31/2020 ND --
B059B Room 22 1/31/2020 ND --
B061A Room 34 1/31/2020 ND --
B061B Room 34 1/31/2020 ND --
B062A Room 34 1/31/2020 ND --
B062B Room 34 1/31/2020 ND --

B063 Carpet Mastic under Blue Carpet B063 Room 48 1/31/2020 -- ND
B064A Room 48 1/31/2020 ND --
B064B Room 48 1/31/2020 ND --
B065A Room 48 1/31/2020 ND --
B065B Room 48 1/31/2020 ND --
B066A Room 45 1/31/2020 ND --
B066B Room 46 1/31/2020 ND --
B067A Room 47 1/31/2020 ND --
B067B Room 47 1/31/2020 ND --
B067C Room 47 1/31/2020 ND --
B068A Room 48 1/31/2020 ND --
B068B Room 51 1/31/2020 ND --

Joint Compound on B068A B069A* Room 48 1/31/2020 -- --
Joint Compound on B068B B069B* Room 51 1/31/2020 -- --

B070 Carpet Mastic under Red Carpet B070 Room 51 1/31/2020 -- ND
B071 Grey 12x12" Floor Tile B071 Room 63 1/31/2020 -- ND
B072 Mastic under B071 B072 Room 63 1/31/2020 -- ND

B075A Room 53 1/31/2020 ND --
B075B Room 53 1/31/2020 ND --
B076A Room 53 1/31/2020 ND --
B076B Room 53 1/31/2020 ND --

Setting Mud underGrey & Brown 6"x6" Ceramic Floor Tile B078A Room 54 1/31/2020 ND --
Setting Mud under Grey & Brown 6"x6" Ceramic Floor Tile B078A Room 54 1/31/2020 ND --

B079A Room 54 1/31/2020 ND --
B079B Room 54 1/31/2020 ND --

B081 Mastic on White & Grey Mottled 12x12" Ceramic Floor Tile B081 Room 55 1/31/2020 -- TR Chrysotile
B082 Off White and Grey 12x12" Floor Tile B082 Room 55 1/31/2020 -- ND

B083** Mastic under B082 B083** Room 55 1/31/2020 -- --
B084 Grey and White Mottled 12x12" Floor Tile B084 Room 56 1/31/2020 -- 9.65% Chrysotile

B085** Mastic under B084 B085** Room 56 1/31/2020 -- --
B086*** Red 9x9" Floor Tile B086*** Room 56 1/31/2020 -- --

B087 Mastic under B086 and B088 B087 Room 56 1/31/2020 -- 1.12% Chrysotile
B088*** Off White 9x9" Floor Tile B088*** Room 56 1/31/2020 -- --

B089 Yellow Linoleum Flooring Material B089 Room 56 1/31/2020 -- ND
B090** Mastic under B089 B090** Room 56 1/31/2020 -- --

B091A Room 57 1/31/2020 -- ND
B091B Room 57 1/31/2020 -- ND

B092 Mastic under B047 B092 Room 40 1/31/2020 -- ND
B093 Grey and Red Striped 9x9" Floor Tile (Duplicate of B057) B093 Room 43 1/31/2020 -- 6.78% Chrysotile

Notes:
PLM Polarized Light Microscopy
TEM Transmission Electron Microscopy
ND Not Detected
NA/PS Not Analyzed/Positive Stop
-- Not Analyzed
* No sample present
** Samples were not analyzed due to insufficient amount of sample. 
*** Sample was not analyzed due to associated mastic testing positive for asbestos.
TR Trace concentration (<1 %)

Felt Wall MaterialB091

B079 Grout under Grey & Brown 6"x6" Ceramic Floor Tile

B075 Setting Mud under Blue Ceramic 9"x9" Floor & Wall Tile

B076 Grout under Blue Ceramic 9"x9" Floor & Wall Tile

B078

B059 Setting Mud on Tan & Grey Ceramic 12"x12" Floor Tile

B061 Grout on Tan and Grey Ceramic 12"x12" Floor Tile

B046 White Horsehair Plaster Wall Material

B069*

B066 Light White Dot and Fissure 3'x1' Ceiling Tile

B067 White Popcorn Textured Wall Material

B068 Drywall 

B064 Armstrong 942 3'x1' Ceiling Tile

B065 White Dot and Fissure 3'x1' Ceiling Tile

B051 United States Gypsum Co., Gypsum Wall Board

B062 Setting Mud on Tan & Grey Ceramic 12"x12" Floor Tile
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TABLE 2
 Paint Chip Samples - Summary of Analytical Results

Hazardous Materials Survey
1418-1440 Acushnet Avenue
New Bedford, Massachusetts

Light Green on Front Doors and Walls Room 1 1/30/2020 3.00
Red on Concrete Entry Stairs Room 1 1/30/2020 0.82

Grey on Walls Room 1 1/30/2020 1.95
Blue on Half Accent Wall and Doors Room 4 1/30/2020 0.06

White on Sliding Side Door Room 4 1/30/2020 ND (<0.018)
Light Green on Light Red on Red on Doorway Room 4 1/30/2020 0.22

Dark Blue on Concrete Wall Room 10 1/30/2020 0.47
Yellow on Ceiling Room 10 1/30/2020 ND (<0.023)

Cream on Red on Beige Walls Room 5 1/30/2020 4.49
Gold on Decorative Wall Accents Room 2 1/30/2020 0.38

Cream on Decorative Metal Ceiling Tiles Room 4 1/30/2020 1.18
Dark Green on Walls Room 16 1/30/2020 4.27

Black on Walls and Electrical Panels Room 16 1/30/2020 1.60
Light Green on Walls Room 22 1/31/2020 ND (<0.013)

Red on Doors Room 23 1/31/2020 ND (<0.008)
Beige on Walls Room 23 1/31/2020 ND (<0.023)

Light Blue on Light Green on Door Room 25 1/31/2020 3.08
White on Walls Room 33 1/31/2020 1.09

White on Brown on Light Green on Doors and Accents Room 33 1/31/2020 0.58
White on Cream on Wall Accents Room 35 1/31/2020 0.15

Light Brown on Light Green on Grey on Doors and Baseboards Room 38 1/31/2020 0.10
White on Light Green on Grey on Wall Trim Room 38 1/31/2020 0.027

Dark Grey on Brown on Wooden Floor Room 38 1/31/2020 2.50
White on Light Green on Pink on Walls Room 38 1/31/2020 0.65

White on Walls Room 48 1/31/2020 ND (<0.017)
Green on Light Green on Pink on Doorways Room 47 1/31/2020 0.44

Blue on Walls Room 48 1/31/2020 0.20
Yellow on Walls Room 48 1/31/2020 0.13

Mustard Yellow on Walls above Ceiling Tile Room 48 1/31/2020 1.01
White on Light Green on Grey on Wall Trim Room 38 1/31/2020 0.71

Yellow on Ceiling Room 10 1/31/2020 0.038

Notes:
1. Analyzed by EPA Method SW846-7420/3051 and reported on an "as received" wet weight basis.
ND (<0.018) Not detected above indicated laboratory reporting limit.
 "Lead-based paint" is defined by EPA/HUD as a lead concentration in paint >0.5% by weight.
* Field duplicate of PC-22.
** Field duplicate of PC-8.

PC-31**

Lead 
Concentration 1

(% weight)
Sample #

PC-1

Date 
Sampled

PC-2
PC-3

Paint System Sample Location

PC-5
PC-4

PC-30*

PC-9
PC-8
PC-7
PC-6

PC-10
PC-11
PC-12
PC-13
PC-14

PC-29

PC-15
PC-16

PC-28

PC-17
PC-18
PC-19
PC-20
PC-21
PC-22
PC-23
PC-24
PC-25
PC-26
PC-27
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ATTACHMENT 5

Photographic Documentation



A-1  

View of the Property from across Acushnet Avenue (towards southeast) 

A-2 

View of the Property along Acushnet Avenue (towards north) 

PHOTOGRAPHIC 
DOCUMENTATION 

Former Capitol Theater 
1418-1440 Acushnet Avenue 

New Bedford, Massachusetts 

 
Phase I Environmental Site Assessment 

�

August 25, 2021 



A-3  

View of the Property along Deane Street (towards west) 

A-4 

View of south side of east side of building from Deane Street (towards south) 
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A-5  

View of oil tank fill on the east side of building 

A-6 

View of the oil tank in the concrete “vault” in basement  
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A-7  

View of the former theater seating area 

A-8 

View of a boiler in the basement  
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Resources, Inc. It cannot be concluded from this Report that coverage information for the target and surrounding properties does not exist from
other sources. NO WARRANTY EXPRESSED OR IMPLIED, IS MADE WHATSOEVER IN CONNECTION WITH THIS REPORT. ENVIRONMENTAL
DATA RESOURCES, INC. SPECIFICALLY DISCLAIMS THE MAKING OF ANY SUCH WARRANTIES, INCLUDING WITHOUT LIMITATION,
MERCHANTABILITY OR FITNESS FOR A PARTICULAR USE OR PURPOSE. ALL RISK IS ASSUMED BY THE USER. IN NO EVENT SHALL
ENVIRONMENTAL DATA RESOURCES, INC. BE LIABLE TO ANYONE, WHETHER ARISING OUT OF ERRORS OR OMISSIONS, NEGLIGENCE,
ACCIDENT OR ANY OTHER CAUSE, FOR ANY LOSS OF DAMAGE, INCLUDING, WITHOUT LIMITATION, SPECIAL, INCIDENTAL,
CONSEQUENTIAL, OR EXEMPLARY DAMAGES. ANY LIABILITY ON THE PART OF ENVIRONMENTAL DATA RESOURCES, INC. IS STRICTLY
LIMITED TO A REFUND OF THE AMOUNT PAID FOR THIS REPORT. Purchaser accepts this Report "AS IS". Any analyses, estimates, ratings,
environmental risk levels or risk codes provided in this Report are provided for illustrative purposes only, and are not intended to provide, nor
should they be interpreted as providing any facts regarding, or prediction or forecast of, any environmental risk for any property. Only a Phase I
Environmental Site Assessment performed by an environmental professional can provide information regarding the environmental risk for any
property. Additionally, the information provided in this Report is not to be construed as legal advice.

Copyright 2020 by Environmental Data Resources, Inc. All rights reserved. Reproduction in any media or format, in whole
or in part, of any report or map of Environmental Data Resources, Inc., or its affiliates, is prohibited without prior written permission.

EDR and its logos (including Sanborn and Sanborn Map) are trademarks of Environmental Data Resources, Inc. or its affiliates. All other
trademarks used herein are the property of their respective owners.
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A search of available environmental records was conducted by Environmental Data Resources, Inc (EDR).
The report was designed to assist parties seeking to meet the search requirements of EPA’s Standards
and Practices for All Appropriate Inquiries (40 CFR Part 312), the ASTM Standard Practice for
Environmental Site Assessments (E 1527-13), the ASTM Standard Practice for Environmental Site
Assessments for Forestland or Rural Property (E 2247-16), the ASTM Standard Practice for Limited
Environmental Due Diligence: Transaction Screen Process (E 1528-14) or custom requirements developed
for the evaluation of environmental risk associated with a parcel of real estate.

TARGET PROPERTY INFORMATION

ADDRESS

1418-1440 ACUSHNET AVENUE
NEW BEDFORD, MA 02746

COORDINATES

41.6610700 - 41˚ 39’ 39.85’’Latitude (North): 
70.9272100 - 70˚ 55’ 37.95’’Longitude (West): 
Zone 19Universal Tranverse Mercator: 
339540.9UTM X (Meters): 
4613727.5UTM Y (Meters): 
54 ft. above sea levelElevation:

USGS TOPOGRAPHIC MAP ASSOCIATED WITH TARGET PROPERTY

TPTarget Property:
U.S. Geological SurveySource:

AERIAL PHOTOGRAPHY IN THIS REPORT

20140718Portions of Photo from:
USDASource:
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K38 FORMER DAWSON BREWER 29 BROOK STREET MA SHWS, MA INST CONTROL, MA BROWNFIELDS, MA... Higher 1753, 0.332, SW

K37 DAWSON BREWERY 29 BROOK STREET US BROWNFIELDS, FINDS Higher 1753, 0.332, SW

J36 FAIRHAVEN MILLS LOT 120 SAWYER STREET US BROWNFIELDS, FINDS Lower 1739, 0.329, SE

J35 SAWYER STREET DRUM 120 TO 132 SAWYER ST SEMS-ARCHIVE, PRP Lower 1673, 0.317, SE

I34 PAYNE CUTLERY CORP 295 PHILLIPS AVE MA SHWS, MA LUST, MA BROWNFIELDS, MA RELEASE, MA...Higher 1540, 0.292, WNW

I33 PAYNE CUTLERY 295 PHILLIPS AVE. US BROWNFIELDS Higher 1540, 0.292, WNW

I32 PAYNE CUTLERY CORP 295 PHILLIPS AVE SEMS-ARCHIVE, RCRA NonGen / NLR, PRP, CONSENT Higher 1540, 0.292, WNW

31 HI-LO GAS STATION 116 ASHLEY BLVD MA SHWS, MA LUST, MA INST CONTROL, MA RELEASE, MA...Lower 1527, 0.289, SSW

30 NO LOCATION AID 206-378 BELLEVILLE A MA SHWS, MA LAST, MA LUST, MA BROWNFIELDS, MA... Lower 1521, 0.288, SE

H29 SALVATION ARMY 1145 ACUSHNET AVE MA SHWS, MA RELEASE, MA ASBESTOS Lower 1515, 0.287, South

H28 APARTMENT HOUSE 1168 ACUSHNET AVE MA SHWS, MA RELEASE Lower 1433, 0.271, South

G27 YAHYA GAS CORP DBA S 129 ASHLEY BLVD MA SHWS, MA LUST, MA UST, MA RELEASE, MA Financial... Lower 1404, 0.266, SSW

26 GETTY STATION 466 NORTH FRONT MA SHWS, MA SPILLS, MA RELEASE Higher 1357, 0.257, North

25 FAIRHAVEN TEXTILE 79 BROOK ST MA SHWS, MA LUST, MA INST CONTROL, MA RELEASE, MA...Lower 1304, 0.247, WSW

G24 CVS PHARMACY 0789 136 ASHLEY BLVD RCRA-LQG Lower 1291, 0.245, SSW

G23 CVS PHARMACY 0789 136 ASHLEY BLVD MA HW GEN Lower 1291, 0.245, SSW

22 ROADWAY 437 BELLEVILLE AVE. MA SHWS, MA RELEASE Lower 1253, 0.237, NE

21 DEBROSS OIL CO INC 465 N FRONT ST MA SHWS, MA UST, MA RELEASE Lower 1241, 0.235, North

F20 RITE AID 10209 1207 ACUSHNET AVE RCRA-SQG, RI MANIFEST Lower 1223, 0.232, South

F19 RITE AID 10209 1207 ACUSHNET AVE MA HW GEN Lower 1223, 0.232, South

18 MULTI-FAMILY RESIDEN 130 TALLMAN ST MA SHWS, MA LAST, MA RELEASE Lower 1166, 0.221, SW

E17 ELITE CLEANERS 1266 ACUSHNET AVE MA DRYCLEANERS Lower 870, 0.165, South

E16 ELITE CLEANSERS 1266 ACUSHNET AVE RCRA NonGen / NLR, FINDS, ECHO, RI MANIFEST Lower 870, 0.165, South

15 GLOBAL LEARNING CHAR 190 ASHLEY BLVD MA SHWS, MA LUST, MA RELEASE, MA ASBESTOS, MA HW...Lower 749, 0.142, SW

14 LUCAR DEVELOPMENT 138 PHILLIPS AVE MA UST, MA Financial Assurance Lower 738, 0.140, NNE

D13 EMPIRE LOAN OF NEW B 1304 ACUSHNET AVE RCRA-VSQG Lower 588, 0.111, South

D12 EMPIRE LOAN OF NEW B 1304 ACUSHNET AVE MA SHWS, MA LUST, MA RELEASE, MA HW GEN Lower 588, 0.111, South

D11 CHAREST EDWARD 1306 ACUSHNET AVE EDR Hist Auto Lower 582, 0.110, South

C10 MY BREAD BAKING CO P 229 COFFIN AVE RCRA NonGen / NLR, ICIS, FINDS, ECHO, RI MANIFEST Lower 452, 0.086, NNE

C9 MY BREAD BAKING CO 229 COFFIN AVE MA UST Lower 452, 0.086, NNE

C8 MY BREAD BAKING COMP 229 COFFIN AVE MA SHWS, MA RELEASE, MA AIRS, MA ASBESTOS Lower 452, 0.086, NNE

7 CORNER OF N FRONT ST 40 BULLARD ST MA SHWS, MA RELEASE Lower 414, 0.078, ESE

6 LUCAR DEVELOPMENT 252 COFFIN AVE MA UST Higher 369, 0.070, NNW

B5 7-ELEVEN #33287 1499 ACUSHNET AVE MA UST, MA HW GEN Higher 362, 0.069, NW

B4 7 ELEVEN INC 1499 ACUSHNET AVE RCRA-VSQG, FINDS, ECHO Higher 362, 0.069, NW

3 MY BREAD BAKING CO 385 N FRONT ST MA UST Lower 308, 0.058, NNE

Reg NEW BEDFORD ACUSHNET ESTUARY NPL, SEMS, US ENG CONTROLS, US INST CONTROLS, RCRA...Same 1167, 0.221, East

A2 COLONIAL THEATER 1418 ACUSHNET AVENUE US BROWNFIELDS TP

A1 COLONIAL THEATER 1418 ACUSHNET AVENUE FINDS TP

MAPPED SITES SUMMARY

Target Property Address:
1418-1440 ACUSHNET AVENUE
NEW BEDFORD, MA  02746

Click on Map ID to see full detail.

MAP RELATIVE DIST (ft. & mi.)
ID DATABASE ACRONYMS ELEVATION DIRECTIONSITE NAME ADDRESS
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73 COATERS INC 305 NASH RD MA SHWS, MA LUST, MA LAST, MA RELEASE, MA SPILLS,... Higher 2622, 0.497, NW

72 RESIDENTIAL 14 ADAMS STREET APT. MA SHWS, MA LUST, MA RELEASE, MA ASBESTOS Higher 2535, 0.480, SW

71 TRANSAMERICA SPINNIN 1 COFFIN AVE MA SHWS, MA RELEASE Lower 2504, 0.474, ENE

70 CUMBERLAND FARMS INC 1737 ACUSHNET AVE MA LUST, MA UST, MA INST CONTROL, MA RELEASE, MA... Higher 2480, 0.470, North

R69 FAIRHAVEN MILL (FORM 85 COGGESHALL STREET SEMS-ARCHIVE Lower 2466, 0.467, SE

R68 FAIRHAVEN MILLS REAL 85 COGGESHALL ST MA SHWS, MA UST, MA BROWNFIELDS, MA RELEASE, MA... Lower 2466, 0.467, SE

67 NO LOCATION AID 435 SAWYER ST MA SHWS, MA RELEASE Higher 2443, 0.463, WSW

66 NO LOCATION AID NORTH FRONT AND CEDA MA SHWS, MA RELEASE Lower 2442, 0.463, SSE

Q65 BRISTOL MILL LOT WASHBURN COGGES BELL MA SHWS, MA RELEASE Lower 2436, 0.461, SSE

64 JULIEN R WEIGEL & SO 282 NASH RD MA LUST, MA UST, MA RELEASE Higher 2396, 0.454, NW

63 H LOEB CORPORATION 419 SAWYER ST MA LAST, MA RELEASE, MA ASBESTOS, MA HW GEN Higher 2363, 0.448, SW

62 BUTTONWOOD AUTO EXCH 101 BELLEVILLE AVENU MA SHWS, MA RELEASE, MA ASBESTOS Lower 2347, 0.445, SSE

61 CLEAN RENTALS INC 1066 COUNTY ST MA LUST, MA RELEASE Higher 2334, 0.442, SW

Q60 COGGESHALL SUNOCO 170 COGGESHALL ST MA SHWS, MA UST, MA RELEASE Lower 2329, 0.441, SSE

59 SAM’S FOOD STORE 367 ASHLEY BLVD MA LUST, MA UST, MA RELEASE Higher 2307, 0.437, NNW

O58 NO LOCATION AID 2307 PURCHASE ST MA SHWS, MA INST CONTROL, MA RELEASE Higher 2193, 0.415, West

57 WHALER’S PLACE 90 RIVERSIDE AVE MA SHWS, MA SPILLS, MA RELEASE Lower 2169, 0.411, ENE

P56 PROPERTY 19 AND 41 COFFIN AVE MA SHWS, MA RELEASE Lower 2154, 0.408, ENE

P55 STAR PLATING COMPANY 41 COFFIN AVE MA SHWS, MA LAST, MA RELEASE, MA HW GEN Lower 2154, 0.408, ENE

54 CODY AND TOBIN, INCO 516 BELLEVILLE AVENU MA SHWS, MA INST CONTROL, MA RELEASE Lower 2105, 0.399, NE

O53 SID WEINER AND SONS 10 VAN BUREN STREET MA SHWS, MA RELEASE Higher 2097, 0.397, West

N52 FAIRHAVEN MILLS LOT 94 SAWYER STREET US BROWNFIELDS, FINDS Lower 2094, 0.397, ESE

N51 FAIRHAVEN MILLS 94 SAWYER ST MA SHWS, MA LUST, MA INST CONTROL, MA BROWNFIELDS,...Lower 2094, 0.397, ESE

50 COSTA GAS & MINI MAR 397 SAWYER ST MA SHWS, MA LUST, MA UST, MA RELEASE Higher 2081, 0.394, SW

49 SID WAINER 2301 PURCHASE STREET MA SHWS, MA RELEASE, MA HW GEN Higher 1983, 0.376, WSW

48 BOILER ROOM AREA 1129 COUNTY ST MA SHWS, MA RELEASE Higher 1960, 0.371, WSW

47 NEW BEDFORD HARBOR N 103 SAWYER ST MA SHWS, MA RELEASE, MA ASBESTOS Lower 1910, 0.362, ESE

M46 ISLAND TRANSPORTATIO 1 CHURCH ST US BROWNFIELDS, RCRA NonGen / NLR, FINDS, ECHO Higher 1890, 0.358, West

M45 ALDEN CORRUGATED 1 CHURCH ST MA SHWS, MA BROWNFIELDS, MA RELEASE Higher 1890, 0.358, West

44 M ALI LOW PRICE GAS 494 BELLEVILLE AVE MA SHWS, MA UST, MA RELEASE Lower 1887, 0.357, NE

43 ALDEN CORRUGATED CON ONE CHURCH STREET SEMS-ARCHIVE Higher 1840, 0.348, West

L42 ELCO DRESS 330 COLLETTE ST US BROWNFIELDS Higher 1773, 0.336, WNW

L41 ELCO-EVERSOURCE 330 COLLETE STREET US BROWNFIELDS Higher 1773, 0.336, WNW

L40 FORMER UST LOCATION 330 COLLETTE ST MA SHWS, MA BROWNFIELDS, MA RELEASE, MA ASBESTOSHigher 1773, 0.336, WNW

L39 FORMER ELCO DRESS CO 330 COLLETTE STREET MA SHWS, MA RELEASE Higher 1773, 0.336, WNW

MAPPED SITES SUMMARY

Target Property Address:
1418-1440 ACUSHNET AVENUE
NEW BEDFORD, MA  02746

Click on Map ID to see full detail.

MAP RELATIVE DIST (ft. & mi.)
ID DATABASE ACRONYMS ELEVATION DIRECTIONSITE NAME ADDRESS
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TARGET PROPERTY SEARCH RESULTS

The target property was identified in the following records. For more information on this
property see page 8 of the attached EDR Radius Map report:

 EPA IDDatabase(s)Site

COLONIAL THEATER
1418 ACUSHNET AVENUE
NEW BEDFORD, MA  02740

   N/AFINDS

COLONIAL THEATER
1418 ACUSHNET AVENUE
NEW BEDFORD, MA  02740

   N/AUS BROWNFIELDS
ACRES property ID: 241093
Cleanup Completion Date: -

SURROUNDING SITES: SEARCH RESULTS

Surrounding sites were identified in the following databases.

Elevations have been determined from the USGS Digital Elevation Model and should be evaluated on
a relative (not an absolute) basis. Relative elevation information between sites of close proximity
should be field verified. Sites with an elevation equal to or higher than the target property have been
differentiated below from sites with an elevation lower than the target property.
Page numbers and map identification numbers refer to the EDR Radius Map report where detailed
data on individual sites can be reviewed.

Sites listed in bold italics are in multiple databases.

Unmappable (orphan) sites are not considered in the foregoing analysis.

STANDARD ENVIRONMENTAL RECORDS

Federal NPL site list

NPL: A review of the NPL list, as provided by EDR, and dated 04/27/2021 has revealed that there is 1
NPL site  within approximately 1 mile of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     NEW BEDFORD   ACUSHNET ESTUARY E 1/8 - 1/4 (0.221 mi.) 0 8
Cerclis ID:: 100743
EPA Id: MAD980731335

Federal CERCLIS list

SEMS: A review of the SEMS list, as provided by EDR, and dated 04/27/2021 has revealed that there is
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1 SEMS site  within approximately  0.5 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     NEW BEDFORD   ACUSHNET ESTUARY E 1/8 - 1/4 (0.221 mi.) 0 8
Site ID: 0100743
EPA Id: MAD980731335

Federal CERCLIS NFRAP site list

SEMS-ARCHIVE: A review of the SEMS-ARCHIVE list, as provided by EDR, and dated 04/27/2021 has
revealed that there are 4 SEMS-ARCHIVE sites within approximately  0.5 miles of the target
property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     PAYNE CUTLERY CORP   295 PHILLIPS AVE WNW 1/4 - 1/2 (0.292 mi.) I32 19
Site ID: 0102652
EPA Id: MAD001025246

     ALDEN CORRUGATED CON   ONE CHURCH STREET W 1/4 - 1/2 (0.348 mi.) 43 22
Site ID: 0102781
EPA Id: MA0001058148

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     SAWYER STREET DRUM   120 TO 132 SAWYER ST SE 1/4 - 1/2 (0.317 mi.) J35 20
Site ID: 0102988
EPA Id: MASFN0102988

     FAIRHAVEN MILL (FORM   85 COGGESHALL STREET SE 1/4 - 1/2 (0.467 mi.) R69 32
Site ID: 0101776
EPA Id: MAD985268499

Federal RCRA generators list

RCRA-LQG: A review of the RCRA-LQG list, as provided by EDR, and dated 03/22/2021 has revealed that
there is 1 RCRA-LQG site  within approximately  0.25 miles of the target property.

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     CVS PHARMACY 0789   136 ASHLEY BLVD SSW 1/8 - 1/4 (0.245 mi.) G24 15
EPA ID:: MAC300017597

RCRA-SQG: A review of the RCRA-SQG list, as provided by EDR, and dated 03/22/2021 has revealed that
there is 1 RCRA-SQG site  within approximately  0.25 miles of the target property.

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     RITE AID 10209   1207 ACUSHNET AVE S 1/8 - 1/4 (0.232 mi.) F20 14



EXECUTIVE SUMMARY

TC6629976.2s  EXECUTIVE SUMMARY 6

EPA ID:: MAR000013581

RCRA-VSQG: A review of the RCRA-VSQG list, as provided by EDR, and dated 03/22/2021 has revealed that
there are 2 RCRA-VSQG sites within approximately  0.25 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     7 ELEVEN INC   1499 ACUSHNET AVE NW 0 - 1/8 (0.069 mi.) B4 9
EPA ID:: MAR000508754

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     EMPIRE LOAN OF NEW B   1304 ACUSHNET AVE S 0 - 1/8 (0.111 mi.) D13 12
EPA ID:: MAR000524702

Federal institutional controls / engineering controls registries

US ENG CONTROLS: A review of the US ENG CONTROLS list, as provided by EDR, and dated 05/17/2021 has
revealed that there is 1 US ENG CONTROLS site  within approximately  0.5 miles of the target
property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     NEW BEDFORD   ACUSHNET ESTUARY E 1/8 - 1/4 (0.221 mi.) 0 8
EPA ID:: MAD980731335
EPA ID:: MAD980731335

US INST CONTROLS: A review of the US INST CONTROLS list, as provided by EDR, and dated 05/17/2021 has
revealed that there is 1 US INST CONTROLS site  within approximately  0.5 miles of the target
property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     NEW BEDFORD   ACUSHNET ESTUARY E 1/8 - 1/4 (0.221 mi.) 0 8
EPA ID:: MAD980731335

State- and tribal - equivalent CERCLIS

MA SHWS: A review of the MA SHWS list, as provided by EDR, and dated 03/18/2021 has revealed that
there are 40 MA SHWS sites within approximately  0.5 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     GETTY STATION   466 NORTH FRONT N 1/4 - 1/2 (0.257 mi.) 26 16
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Release Tracking Number: 4-0017730
Current Status: RAO

     PAYNE CUTLERY CORP   295 PHILLIPS AVE WNW 1/4 - 1/2 (0.292 mi.) I34 19
Release Tracking Number: 4-0015373
Release Tracking Number: 4-0000404
Current Status: RAONR
Current Status: TIERII

     FORMER DAWSON BREWER   29 BROOK STREET SW 1/4 - 1/2 (0.332 mi.) K38 21
Release Tracking Number: 4-0023056
Current Status: RAO

     FORMER ELCO DRESS CO   330 COLLETTE STREET WNW 1/4 - 1/2 (0.336 mi.) L39 21
Release Tracking Number: 4-0027151
Current Status: PSNC

     FORMER UST LOCATION   330 COLLETTE ST WNW 1/4 - 1/2 (0.336 mi.) L40 21
Release Tracking Number: 4-0020272
Current Status: RAO

     ALDEN CORRUGATED   1 CHURCH ST W 1/4 - 1/2 (0.358 mi.) M45 23
Release Tracking Number: 4-0011155
Release Tracking Number: 4-0014950
Current Status: RAO

     BOILER ROOM AREA   1129 COUNTY ST WSW 1/4 - 1/2 (0.371 mi.) 48 24
Release Tracking Number: 4-0016367
Current Status: RAO

     SID WAINER   2301 PURCHASE STREET WSW 1/4 - 1/2 (0.376 mi.) 49 24
Release Tracking Number: 4-0010910
Release Tracking Number: 4-0028212
Release Tracking Number: 4-0017775
Release Tracking Number: 4-0026799
Current Status: RAO
Current Status: PSNC

     COSTA GAS & MINI MAR   397 SAWYER ST SW 1/4 - 1/2 (0.394 mi.) 50 25
Release Tracking Number: 4-0026871
Release Tracking Number: 4-0019909
Current Status: TIERII
Current Status: RAO

     SID WEINER AND SONS   10 VAN BUREN STREET W 1/4 - 1/2 (0.397 mi.) O53 26
Release Tracking Number: 4-0027650
Current Status: PSNC

     NO LOCATION AID   2307 PURCHASE ST W 1/4 - 1/2 (0.415 mi.) O58 28
Release Tracking Number: 4-0018572
Current Status: RAO

     NO LOCATION AID   435 SAWYER ST WSW 1/4 - 1/2 (0.463 mi.) 67 32
Release Tracking Number: 4-0013123
Current Status: RAO

     RESIDENTIAL   14 ADAMS STREET APT. SW 1/4 - 1/2 (0.480 mi.) 72 34
Release Tracking Number: 4-0010014
Current Status: RAO

     COATERS INC   305 NASH RD NW 1/4 - 1/2 (0.497 mi.) 73 34
Release Tracking Number: 4-0022515
Current Status: RAO

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     CORNER OF N FRONT ST   40 BULLARD ST ESE 0 - 1/8 (0.078 mi.) 7 10
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Release Tracking Number: 4-0011580
Current Status: TIER1D

     MY BREAD BAKING COMP   229 COFFIN AVE NNE 0 - 1/8 (0.086 mi.) C8 10
Release Tracking Number: 4-0010412
Current Status: RAO

     EMPIRE LOAN OF NEW B   1304 ACUSHNET AVE S 0 - 1/8 (0.111 mi.) D12 11
Release Tracking Number: 4-0027208
Current Status: PSNC

     GLOBAL LEARNING CHAR   190 ASHLEY BLVD SW 1/8 - 1/4 (0.142 mi.) 15 12
Release Tracking Number: 4-0018201
Current Status: RAO

     MULTI-FAMILY RESIDEN   130 TALLMAN ST SW 1/8 - 1/4 (0.221 mi.) 18 13
Release Tracking Number: 4-0024323
Current Status: PSNC

     DEBROSS OIL CO INC   465 N FRONT ST N 1/8 - 1/4 (0.235 mi.) 21 14
Release Tracking Number: 4-0015306
Release Tracking Number: 4-0000775
Current Status: RAO

     ROADWAY   437 BELLEVILLE AVE. NE 1/8 - 1/4 (0.237 mi.) 22 15
Release Tracking Number: 4-0024722
Current Status: RAO

     FAIRHAVEN TEXTILE   79 BROOK ST WSW 1/8 - 1/4 (0.247 mi.) 25 15
Release Tracking Number: 4-0010386
Release Tracking Number: 4-0000989
Current Status: RAO

     YAHYA GAS CORP DBA S   129 ASHLEY BLVD SSW 1/4 - 1/2 (0.266 mi.) G27 16
Release Tracking Number: 4-0001079
Current Status: URAM

     APARTMENT HOUSE   1168 ACUSHNET AVE S 1/4 - 1/2 (0.271 mi.) H28 17
Release Tracking Number: 4-0020545
Current Status: RAO

     SALVATION ARMY   1145 ACUSHNET AVE S 1/4 - 1/2 (0.287 mi.) H29 17
Release Tracking Number: 4-0014249
Current Status: RAO

     NO LOCATION AID   206-378 BELLEVILLE A SE 1/4 - 1/2 (0.288 mi.) 30 18
Release Tracking Number: 4-0011675
Current Status: RAO

     HI-LO GAS STATION   116 ASHLEY BLVD SSW 1/4 - 1/2 (0.289 mi.) 31 18
Release Tracking Number: 4-0018438
Current Status: DPS

     M ALI LOW PRICE GAS   494 BELLEVILLE AVE NE 1/4 - 1/2 (0.357 mi.) 44 22
Release Tracking Number: 4-0024854
Current Status: RAO

     NEW BEDFORD HARBOR N   103 SAWYER ST ESE 1/4 - 1/2 (0.362 mi.) 47 24
Release Tracking Number: 4-0010193
Current Status: ADQREG

     FAIRHAVEN MILLS   94 SAWYER ST ESE 1/4 - 1/2 (0.397 mi.) N51 25
Release Tracking Number: 4-0014995
Release Tracking Number: 4-0013648
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Current Status: RAO
Current Status: ADQREG

     CODY AND TOBIN, INCO   516 BELLEVILLE AVENU NE 1/4 - 1/2 (0.399 mi.) 54 27
Release Tracking Number: 4-0025183
Current Status: PSC

     STAR PLATING COMPANY   41 COFFIN AVE ENE 1/4 - 1/2 (0.408 mi.) P55 27
Release Tracking Number: 4-0012704
Current Status: RAO

     PROPERTY   19 AND 41 COFFIN AVE ENE 1/4 - 1/2 (0.408 mi.) P56 28
Release Tracking Number: 4-0000437
Current Status: RAO

     WHALER’S PLACE   90 RIVERSIDE AVE ENE 1/4 - 1/2 (0.411 mi.) 57 28
Release Tracking Number: 4-0019705
Current Status: RAO

     COGGESHALL SUNOCO   170 COGGESHALL ST SSE 1/4 - 1/2 (0.441 mi.) Q60 29
Release Tracking Number: 4-0023642
Current Status: RAO

     BUTTONWOOD AUTO EXCH   101 BELLEVILLE AVENU SSE 1/4 - 1/2 (0.445 mi.) 62 30
Release Tracking Number: 4-0027912
Current Status: PSC

     BRISTOL MILL LOT   WASHBURN COGGES BELL SSE 1/4 - 1/2 (0.461 mi.) Q65 31
Release Tracking Number: 4-0000243
Current Status: RAO

     NO LOCATION AID   NORTH FRONT AND CEDA SSE 1/4 - 1/2 (0.463 mi.) 66 31
Release Tracking Number: 4-0017037
Current Status: RAO

     FAIRHAVEN MILLS REAL   85 COGGESHALL ST SE 1/4 - 1/2 (0.467 mi.) R68 32
Release Tracking Number: 4-0000245
Current Status: RAONR

     TRANSAMERICA SPINNIN   1 COFFIN AVE ENE 1/4 - 1/2 (0.474 mi.) 71 33
Release Tracking Number: 4-0016811
Current Status: RAO

State and tribal leaking storage tank lists

MA LUST: A review of the MA LUST list, as provided by EDR, and dated 03/18/2021 has revealed that
there are 15 MA LUST sites within approximately  0.5 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     PAYNE CUTLERY CORP   295 PHILLIPS AVE WNW 1/4 - 1/2 (0.292 mi.) I34 19
Release Tracking Number / Current Status: 4-0015373  /   RAONR

     COSTA GAS & MINI MAR   397 SAWYER ST SW 1/4 - 1/2 (0.394 mi.) 50 25
Release Tracking Number / Current Status: 4-0026871  /   TIERII
Release Tracking Number / Current Status: 4-0022867  /   RAO

     SAM’S FOOD STORE   367 ASHLEY BLVD NNW 1/4 - 1/2 (0.437 mi.) 59 29
Release Tracking Number / Current Status: 4-0013841  /   RAO

     CLEAN RENTALS INC   1066 COUNTY ST SW 1/4 - 1/2 (0.442 mi.) 61 30
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Release Tracking Number / Current Status: 4-0014300  /   RAO

     JULIEN R WEIGEL & SO   282 NASH RD NW 1/4 - 1/2 (0.454 mi.) 64 31
Release Tracking Number / Current Status: 4-0013204  /   RAONR
Release Tracking Number / Current Status: 4-0000817  /   TIERII

     CUMBERLAND FARMS INC   1737 ACUSHNET AVE N 1/4 - 1/2 (0.470 mi.) 70 33
Release Tracking Number / Current Status: 4-0001298  /   RAO

     RESIDENTIAL   14 ADAMS STREET APT. SW 1/4 - 1/2 (0.480 mi.) 72 34
Release Tracking Number / Current Status: 4-0010014  /   RAO

     COATERS INC   305 NASH RD NW 1/4 - 1/2 (0.497 mi.) 73 34
Release Tracking Number / Current Status: 4-0016254  /   RAO

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     EMPIRE LOAN OF NEW B   1304 ACUSHNET AVE S 0 - 1/8 (0.111 mi.) D12 11
Release Tracking Number / Current Status: 4-0027208  /   PSNC

     GLOBAL LEARNING CHAR   190 ASHLEY BLVD SW 1/8 - 1/4 (0.142 mi.) 15 12
Release Tracking Number / Current Status: 4-0018201  /   RAO

     FAIRHAVEN TEXTILE   79 BROOK ST WSW 1/8 - 1/4 (0.247 mi.) 25 15
Release Tracking Number / Current Status: 4-0010386  /   RAO

     YAHYA GAS CORP DBA S   129 ASHLEY BLVD SSW 1/4 - 1/2 (0.266 mi.) G27 16
Release Tracking Number / Current Status: 4-0019176  /   RAONR
Release Tracking Number / Current Status: 4-0001079  /   URAM

     NO LOCATION AID   206-378 BELLEVILLE A SE 1/4 - 1/2 (0.288 mi.) 30 18
Release Tracking Number / Current Status: 4-0011675  /   RAO

     HI-LO GAS STATION   116 ASHLEY BLVD SSW 1/4 - 1/2 (0.289 mi.) 31 18
Release Tracking Number / Current Status: 4-0013556  /   RAO

     FAIRHAVEN MILLS   94 SAWYER ST ESE 1/4 - 1/2 (0.397 mi.) N51 25
Release Tracking Number / Current Status: 4-0014995  /   RAO
Release Tracking Number / Current Status: 4-0019924  /   RAONR

MA LAST: A review of the MA LAST list, as provided by EDR, and dated 03/18/2021 has revealed that
there are 5 MA LAST sites within approximately  0.5 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     H LOEB CORPORATION   419 SAWYER ST SW 1/4 - 1/2 (0.448 mi.) 63 30
Release Tracking Number / Current Status: 4-0018186  /   RAO

     COATERS INC   305 NASH RD NW 1/4 - 1/2 (0.497 mi.) 73 34
Release Tracking Number / Current Status: 4-0012804  /   RAO

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     MULTI-FAMILY RESIDEN   130 TALLMAN ST SW 1/8 - 1/4 (0.221 mi.) 18 13
Release Tracking Number / Current Status: 4-0024323  /   PSNC

     NO LOCATION AID   206-378 BELLEVILLE A SE 1/4 - 1/2 (0.288 mi.) 30 18
Release Tracking Number / Current Status: 4-0011675  /   RAO

     STAR PLATING COMPANY   41 COFFIN AVE ENE 1/4 - 1/2 (0.408 mi.) P55 27
Release Tracking Number / Current Status: 4-0018558  /   RAO
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State and tribal registered storage tank lists

MA UST: A review of the MA UST list, as provided by EDR, and dated 07/09/2021 has revealed that there
are 6 MA UST sites within approximately  0.25 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     7-ELEVEN #33287   1499 ACUSHNET AVE NW 0 - 1/8 (0.069 mi.) B5 9
Tank Status: Tank Removed
Facility Id: 22152

     LUCAR DEVELOPMENT   252 COFFIN AVE NNW 0 - 1/8 (0.070 mi.) 6 10
Tank Status: Tank Removed
Facility Id: 3360

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     MY BREAD BAKING CO   385 N FRONT ST NNE 0 - 1/8 (0.058 mi.) 3 9
Tank Status: Tank Removed
Facility Id: 3388

     MY BREAD BAKING CO   229 COFFIN AVE NNE 0 - 1/8 (0.086 mi.) C9 11
Tank Status: Tank Removed
Facility Id: 3440

     LUCAR DEVELOPMENT   138 PHILLIPS AVE NNE 1/8 - 1/4 (0.140 mi.) 14 12
Tank Status: Tank Removed
Facility Id: 3466

     DEBROSS OIL CO INC   465 N FRONT ST N 1/8 - 1/4 (0.235 mi.) 21 14
Tank Status: Tank Removed
Facility Id: 3490

State and tribal institutional control / engineering control registries

MA INST CONTROL: A review of the MA INST CONTROL list, as provided by EDR, and dated 03/18/2021 has
revealed that there are 7 MA INST CONTROL sites within approximately  0.5 miles of the target
property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     FORMER DAWSON BREWER   29 BROOK STREET SW 1/4 - 1/2 (0.332 mi.) K38 21
Release Tracking Number: 4-0023056

     NO LOCATION AID   2307 PURCHASE ST W 1/4 - 1/2 (0.415 mi.) O58 28
Release Tracking Number: 4-0018572

     CUMBERLAND FARMS INC   1737 ACUSHNET AVE N 1/4 - 1/2 (0.470 mi.) 70 33
Release Tracking Number: 4-0001298

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     FAIRHAVEN TEXTILE   79 BROOK ST WSW 1/8 - 1/4 (0.247 mi.) 25 15
Release Tracking Number: 4-0010386

     HI-LO GAS STATION   116 ASHLEY BLVD SSW 1/4 - 1/2 (0.289 mi.) 31 18
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Release Tracking Number: 4-0013556

     FAIRHAVEN MILLS   94 SAWYER ST ESE 1/4 - 1/2 (0.397 mi.) N51 25
Release Tracking Number: 4-0014995

     CODY AND TOBIN, INCO   516 BELLEVILLE AVENU NE 1/4 - 1/2 (0.399 mi.) 54 27
Release Tracking Number: 4-0025183

State and tribal Brownfields sites

MA BROWNFIELDS: A review of the MA BROWNFIELDS list, as provided by EDR, has revealed that there are
7 MA BROWNFIELDS sites within approximately  0.5 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     PAYNE CUTLERY CORP   295 PHILLIPS AVE WNW 1/4 - 1/2 (0.292 mi.) I34 19
Database: BROWNFIELDS 2, Date of Government Version: 12/03/2019
MCP Status: TIER 2
RTN: 4-0000404

     FORMER DAWSON BREWER   29 BROOK STREET SW 1/4 - 1/2 (0.332 mi.) K38 21
Database: BROWNFIELDS 2, Date of Government Version: 12/03/2019
MCP Status: RAO
RTN: 4-0023056

     FORMER UST LOCATION   330 COLLETTE ST WNW 1/4 - 1/2 (0.336 mi.) L40 21
Database: BROWNFIELDS 2, Date of Government Version: 12/03/2019
MCP Status: RAO
RTN: 4-0020272

     ALDEN CORRUGATED   1 CHURCH ST W 1/4 - 1/2 (0.358 mi.) M45 23
Database: BROWNFIELDS 2, Date of Government Version: 12/03/2019
MCP Status: RAO
RTN: 4-0014950

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     NO LOCATION AID   206-378 BELLEVILLE A SE 1/4 - 1/2 (0.288 mi.) 30 18
Database: BROWNFIELDS 2, Date of Government Version: 12/03/2019
MCP Status: RAO
RTN: 4-0011675

     FAIRHAVEN MILLS   94 SAWYER ST ESE 1/4 - 1/2 (0.397 mi.) N51 25
Database: BROWNFIELDS 2, Date of Government Version: 12/03/2019
MCP Status: ADEQUATE REG
RTN: 4-0013648

     FAIRHAVEN MILLS REAL   85 COGGESHALL ST SE 1/4 - 1/2 (0.467 mi.) R68 32
Database: BROWNFIELDS 2, Date of Government Version: 12/03/2019
MCP Status: RTN CLOSED
RTN: 4-0000245
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ADDITIONAL ENVIRONMENTAL RECORDS

Local Brownfield lists

US BROWNFIELDS: A review of the US BROWNFIELDS list, as provided by EDR, and dated 06/10/2021 has
revealed that there are 7 US BROWNFIELDS sites within approximately  0.5 miles of the target
property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     PAYNE CUTLERY   295 PHILLIPS AVE. WNW 1/4 - 1/2 (0.292 mi.) I33 19
ACRES property ID: 13026
Cleanup Completion Date: -

     DAWSON BREWERY   29 BROOK STREET SW 1/4 - 1/2 (0.332 mi.) K37 20
ACRES property ID: 15244
Cleanup Completion Date: -

     ELCO-EVERSOURCE   330 COLLETE STREET WNW 1/4 - 1/2 (0.336 mi.) L41 22
ACRES property ID: 241927
Cleanup Completion Date: -

     ELCO DRESS   330 COLLETTE ST WNW 1/4 - 1/2 (0.336 mi.) L42 22
ACRES property ID: 13027
Cleanup Completion Date: -

     ISLAND TRANSPORTATIO   1 CHURCH ST W 1/4 - 1/2 (0.358 mi.) M46 23
ACRES property ID: 10004
Cleanup Completion Date: 12/31/2003
Cleanup Completion Date: -

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     FAIRHAVEN MILLS LOT   120 SAWYER STREET SE 1/4 - 1/2 (0.329 mi.) J36 20
ACRES property ID: 15162
Cleanup Completion Date: -
Cleanup Completion Date: 02/16/2007

     FAIRHAVEN MILLS LOT   94 SAWYER STREET ESE 1/4 - 1/2 (0.397 mi.) N52 26
ACRES property ID: 15163
Cleanup Completion Date: -
Cleanup Completion Date: 02/17/2007

Other Ascertainable Records

RCRA NonGen / NLR: A review of the RCRA NonGen / NLR list, as provided by EDR, and dated 03/22/2021
has revealed that there are 3 RCRA NonGen / NLR sites within approximately  0.25 miles of the target
property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     NEW BEDFORD   ACUSHNET ESTUARY E 1/8 - 1/4 (0.221 mi.) 0 8
EPA ID:: MAD980731335

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     MY BREAD BAKING CO P   229 COFFIN AVE NNE 0 - 1/8 (0.086 mi.) C10 11
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EPA ID:: MAD001023092

     ELITE CLEANSERS   1266 ACUSHNET AVE S 1/8 - 1/4 (0.165 mi.) E16 13
EPA ID:: MAD019510023

ROD: A review of the ROD list, as provided by EDR, and dated 04/27/2021 has revealed that there is 1
ROD site  within approximately 1 mile of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     NEW BEDFORD   ACUSHNET ESTUARY E 1/8 - 1/4 (0.221 mi.) 0 8
EPA ID:: MAD980731335

CONSENT: A review of the CONSENT list, as provided by EDR, and dated 06/30/2021 has revealed that
there are 2 CONSENT sites within approximately 1 mile of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     NEW BEDFORD   ACUSHNET ESTUARY E 1/8 - 1/4 (0.221 mi.) 0 8
     PAYNE CUTLERY CORP   295 PHILLIPS AVE WNW 1/4 - 1/2 (0.292 mi.) I32 19

MA DRYCLEANERS: A review of the MA DRYCLEANERS list, as provided by EDR, and dated 07/09/2021 has
revealed that there is 1 MA DRYCLEANERS site  within approximately  0.25 miles of the target
property.

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     ELITE CLEANERS   1266 ACUSHNET AVE S 1/8 - 1/4 (0.165 mi.) E17 13
Facility Id: 284587

MA HW GEN: A review of the MA HW GEN list, as provided by EDR, and dated 03/19/2021 has revealed that
there are 5 MA HW GEN sites within approximately  0.25 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     7-ELEVEN #33287   1499 ACUSHNET AVE NW 0 - 1/8 (0.069 mi.) B5 9
EPA Id: MAR000508754

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     EMPIRE LOAN OF NEW B   1304 ACUSHNET AVE S 0 - 1/8 (0.111 mi.) D12 11
EPA Id: MAR000524702

     GLOBAL LEARNING CHAR   190 ASHLEY BLVD SW 1/8 - 1/4 (0.142 mi.) 15 12
EPA Id: MV5089914105

     RITE AID 10209   1207 ACUSHNET AVE S 1/8 - 1/4 (0.232 mi.) F19 14
State Generator Status: VQG-MA
EPA Id: MAR000013581

     CVS PHARMACY 0789   136 ASHLEY BLVD SSW 1/8 - 1/4 (0.245 mi.) G23 15
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EPA Id: MAC300017597

RI MANIFEST: A review of the RI MANIFEST list, as provided by EDR, and dated 12/31/2019 has revealed
that there are 3 RI MANIFEST sites within approximately  0.25 miles of the target property.

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     MY BREAD BAKING CO P   229 COFFIN AVE NNE 0 - 1/8 (0.086 mi.) C10 11
EPA Id: MAD001023092
Manifest Document Number: RIG0228924

     ELITE CLEANSERS   1266 ACUSHNET AVE S 1/8 - 1/4 (0.165 mi.) E16 13
EPA Id: MAD019510023
Manifest Document Number: RIG0212736

     RITE AID 10209   1207 ACUSHNET AVE S 1/8 - 1/4 (0.232 mi.) F20 14
EPA Id: MAR000013581
Manifest Document Number: RIS0106342

NY MANIFEST: A review of the NY MANIFEST list, as provided by EDR, and dated 01/01/2019 has revealed
that there is 1 NY MANIFEST site  within approximately  0.25 miles of the target property.

PageMap IDDirection / Distance     Address     Equal/Higher Elevation     ____________________      ________  ___________________ _____ _____

     NEW BEDFORD   ACUSHNET ESTUARY E 1/8 - 1/4 (0.221 mi.) 0 8
EPA ID: MAD980731335

EDR HIGH RISK HISTORICAL RECORDS

EDR Exclusive Records

EDR Hist Auto: A review of the EDR Hist Auto list, as provided by EDR, has revealed that there is 1
EDR Hist Auto site  within approximately  0.125 miles of the target property.

PageMap IDDirection / Distance     Address     Lower Elevation     ____________________      ________  ___________________ _____ _____

     CHAREST EDWARD   1306 ACUSHNET AVE S 0 - 1/8 (0.110 mi.) D11 11
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MAP FINDINGS SUMMARY

Search
TargetDistance Total

Database Property(Miles) < 1/8 1/8 - 1/4 1/4 - 1/2 1/2 - 1 > 1 Plotted

STANDARD ENVIRONMENTAL RECORDS

Federal NPL site list

    1  NR     0      0      1    0 1.000NPL
    0  NR     0      0      0    0 1.000Proposed NPL
    0  NR     0      0      0    0 1.000NPL LIENS

Federal Delisted NPL site list

    0  NR     0      0      0    0 1.000Delisted NPL

Federal CERCLIS list

    0  NR   NR      0      0    0 0.500FEDERAL FACILITY
    1  NR   NR      0      1    0 0.500SEMS

Federal CERCLIS NFRAP site list

    4  NR   NR      4      0    0 0.500SEMS-ARCHIVE

Federal RCRA CORRACTS facilities list

    0  NR     0      0      0    0 1.000CORRACTS

Federal RCRA non-CORRACTS TSD facilities list

    0  NR   NR      0      0    0 0.500RCRA-TSDF

Federal RCRA generators list

    1  NR   NR    NR      1    0 0.250RCRA-LQG
    1  NR   NR    NR      1    0 0.250RCRA-SQG
    2  NR   NR    NR      0    2 0.250RCRA-VSQG

Federal institutional controls /
engineering controls registries

    0  NR   NR      0      0    0 0.500LUCIS
    1  NR   NR      0      1    0 0.500US ENG CONTROLS
    1  NR   NR      0      1    0 0.500US INST CONTROLS

Federal ERNS list

    0  NR   NR    NR    NR  NR   TPERNS

State- and tribal - equivalent CERCLIS

   40  NR   NR     32      5    3 0.500MA SHWS

State and tribal landfill and/or
solid waste disposal site lists

    0  NR   NR      0      0    0 0.500MA SWF/LF

State and tribal leaking storage tank lists

   15  NR   NR     12      2    1 0.500MA LUST
    5  NR   NR      4      1    0 0.500MA LAST
    0  NR   NR      0      0    0 0.500INDIAN LUST

State and tribal registered storage tank lists

    0  NR   NR    NR      0    0 0.250FEMA UST
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MAP FINDINGS SUMMARY

Search
TargetDistance Total

Database Property(Miles) < 1/8 1/8 - 1/4 1/4 - 1/2 1/2 - 1 > 1 Plotted

    6  NR   NR    NR      2    4 0.250MA UST
    0  NR   NR    NR      0    0 0.250MA AST
    0  NR   NR    NR      0    0 0.250INDIAN UST

State and tribal institutional
control / engineering control registries

    7  NR   NR      6      1    0 0.500MA INST CONTROL

State and tribal voluntary cleanup sites

    0  NR   NR      0      0    0 0.500INDIAN VCP

State and tribal Brownfields sites

    7  NR   NR      7      0    0 0.500MA BROWNFIELDS

ADDITIONAL ENVIRONMENTAL RECORDS

Local Brownfield lists

    8  NR   NR      7      0    0 0.500          1US BROWNFIELDS

Local Lists of Landfill / Solid
Waste Disposal Sites

    0  NR   NR      0      0    0 0.500INDIAN ODI
    0  NR   NR      0      0    0 0.500DEBRIS REGION 9
    0  NR   NR      0      0    0 0.500ODI
    0  NR   NR      0      0    0 0.500IHS OPEN DUMPS

Local Lists of Hazardous waste /
Contaminated Sites

    0  NR   NR    NR    NR  NR   TPUS HIST CDL
    0  NR   NR    NR    NR  NR   TPUS CDL
    0  NR   NR      0      0    0 0.500MA PFAS

Local Land Records

    0  NR   NR    NR    NR  NR   TPMA LIENS
    0  NR   NR    NR    NR  NR   TPLIENS 2

Records of Emergency Release Reports

    0  NR   NR    NR    NR  NR   TPHMIRS
    0  NR   NR    NR    NR  NR   TPMA RELEASE
    0  NR   NR    NR    NR  NR   TPMA SPILLS
    0  NR   NR    NR    NR  NR   TPMA SPILLS 90
    0  NR   NR    NR    NR  NR   TPMA SPILLS 80

Other Ascertainable Records

    3  NR   NR    NR      2    1 0.250RCRA NonGen / NLR
    0  NR     0      0      0    0 1.000FUDS
    0  NR     0      0      0    0 1.000DOD
    0  NR   NR      0      0    0 0.500SCRD DRYCLEANERS
    0  NR   NR    NR    NR  NR   TPUS FIN ASSUR
    0  NR   NR    NR    NR  NR   TPEPA WATCH LIST
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MAP FINDINGS SUMMARY

Search
TargetDistance Total

Database Property(Miles) < 1/8 1/8 - 1/4 1/4 - 1/2 1/2 - 1 > 1 Plotted

    0  NR   NR    NR      0    0 0.2502020 COR ACTION
    0  NR   NR    NR    NR  NR   TPTSCA
    0  NR   NR    NR    NR  NR   TPTRIS
    0  NR   NR    NR    NR  NR   TPSSTS
    1  NR     0      0      1    0 1.000ROD
    0  NR   NR    NR    NR  NR   TPRMP
    0  NR   NR    NR    NR  NR   TPRAATS
    0  NR   NR    NR    NR  NR   TPPRP
    0  NR   NR    NR    NR  NR   TPPADS
    0  NR   NR    NR    NR  NR   TPICIS
    0  NR   NR    NR    NR  NR   TPFTTS
    0  NR   NR    NR    NR  NR   TPMLTS
    0  NR   NR    NR    NR  NR   TPCOAL ASH DOE
    0  NR   NR      0      0    0 0.500COAL ASH EPA
    0  NR   NR    NR    NR  NR   TPPCB TRANSFORMER
    0  NR   NR    NR    NR  NR   TPRADINFO
    0  NR   NR    NR    NR  NR   TPHIST FTTS
    0  NR   NR    NR    NR  NR   TPDOT OPS
    2  NR     0      1      1    0 1.000CONSENT
    0  NR     0      0      0    0 1.000INDIAN RESERV
    0  NR     0      0      0    0 1.000FUSRAP
    0  NR   NR      0      0    0 0.500UMTRA
    0  NR   NR    NR    NR  NR   TPLEAD SMELTERS
    0  NR   NR    NR    NR  NR   TPUS AIRS
    0  NR   NR    NR      0    0 0.250US MINES
    0  NR   NR    NR      0    0 0.250ABANDONED MINES
    1  NR   NR    NR    NR  NR   TP          1FINDS
    0  NR   NR    NR    NR  NR   TPECHO
    0  NR     0      0      0    0 1.000UXO
    0  NR   NR    NR    NR  NR   TPDOCKET HWC
    0  NR   NR    NR      0    0 0.250FUELS PROGRAM
    0  NR   NR    NR    NR  NR   TPMA AIRS
    0  NR   NR    NR    NR  NR   TPMA ASBESTOS
    1  NR   NR    NR      1    0 0.250MA DRYCLEANERS
    0  NR   NR    NR    NR  NR   TPMA ENF
    0  NR   NR    NR    NR  NR   TPMA Financial Assurance
    0  NR   NR    NR    NR  NR   TPMA GWDP
    5  NR   NR    NR      3    2 0.250MA HW GEN
    3  NR   NR    NR      2    1 0.250RI MANIFEST
    1  NR   NR    NR      1    0 0.250NY MANIFEST
    0  NR   NR      0      0    0 0.500MA MERCURY
    0  NR   NR    NR    NR  NR   TPMA NPDES
    0  NR   NR    NR    NR  NR   TPMA TIER 2
    0  NR   NR      0      0    0 0.500MA TSD
    0  NR   NR    NR    NR  NR   TPMA UIC
    0  NR   NR    NR    NR  NR   TPMINES MRDS

EDR HIGH RISK HISTORICAL RECORDS

EDR Exclusive Records

    0  NR     0      0      0    0 1.000EDR MGP
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MAP FINDINGS SUMMARY

Search
TargetDistance Total

Database Property(Miles) < 1/8 1/8 - 1/4 1/4 - 1/2 1/2 - 1 > 1 Plotted

    1  NR   NR    NR    NR    1 0.125EDR Hist Auto
    0  NR   NR    NR    NR    0 0.125EDR Hist Cleaner

EDR RECOVERED GOVERNMENT ARCHIVES

Exclusive Recovered Govt. Archives

    0  NR   NR    NR    NR  NR   TPMA RGA HWS
    0  NR   NR    NR    NR  NR   TPMA RGA LUST

  118    0    0   73   28   15    2- Totals --

NOTES:

   TP = Target Property

   NR = Not Requested at this Search Distance

   Sites may be listed in more than one database
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NPL NPLNEW BEDFORD 1000104118
Region SEMSACUSHNET ESTUARY MAD980731335
East US ENG CONTROLSNEW BEDFORD, MA  02740

Click here for full text details

1/8-1/4 US INST CONTROLS
1167 ft. RCRA NonGen / NLR

ROD
PRP

CONSENT
NY MANIFEST

NPL
    Cerclis ID: 100743
    EPA Id MAD980731335

SEMS
    Site ID 0100743
    EPA Id MAD980731335

US ENG CONTROLS
    EPA ID: MAD980731335
    EPA ID: MAD980731335

US INST CONTROLS
    EPA ID: MAD980731335

RCRA NonGen / NLR
    EPA Id MAD980731335

ROD
    EPA ID: MAD980731335

NY MANIFEST

A2 US BROWNFIELDSCOLONIAL THEATER 1026110010
Target 1418 ACUSHNET AVENUE    N/A
Property NEW BEDFORD, MA  02740

Actual:
54 ft.

Click here for full text details

US BROWNFIELDS
    ACRES property ID 241093
    Cleanup Completion Date -

A1 FINDSCOLONIAL THEATER 1026434678
Target 1418 ACUSHNET AVENUE    N/A
Property NEW BEDFORD, MA  02740

Actual:
54 ft.

Click here for full text details

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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B5 MA UST7-ELEVEN #33287 U003876664
NW MA HW GEN1499 ACUSHNET AVE    N/A
< 1/8 NEW BEDFORD, MA  02740

Relative:
Higher

Click here for full text details

0.069 mi.
362 ft.

MA UST
    Facility Id 22152
    Tank Status Tank Removed

MA HW GEN
    EPA Id MAR000508754

B4 RCRA-VSQG7 ELEVEN INC 1006808131
NW FINDS1499 ACUSHNET AVE MAR000508754
< 1/8 ECHONEW BEDFORD, MA  02746

Relative:
Higher

Click here for full text details

0.069 mi.
362 ft.

RCRA-VSQG
    EPA Id MAR000508754

FINDS
    Registry ID: 110014350004

ECHO
    Registry ID 110014350004

3 MA USTMY BREAD BAKING CO U000230893
NNE 385 N FRONT ST    N/A
< 1/8 NEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.058 mi.
308 ft.

MA UST
    Facility Id 3388
    Tank Status Tank Removed

NEW BEDFORD  (Continued) 1000104118

    EPA ID MAD980731335

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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C8 MA SHWSMY BREAD BAKING COMPANY S104232371
NNE MA RELEASE229 COFFIN AVE    N/A
< 1/8 MA AIRSNEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.086 mi. MA ASBESTOS
452 ft.

MA SHWS
    Release Tracking Number 4-0010412
    Current Status RAO

MA RELEASE
    Release Tracking Number / Current Status 4-0010412  /   RAO

Click here to access the MA DEP site for this facility

MA AIRS
    Facility Status WITHD
    Facility Status APPROV
    Date Closed 04/26/2006
    Date Closed 05/18/2005
    Date Closed 12/10/1998

7 MA SHWSCORNER OF N FRONT ST S104232392
ESE MA RELEASE40 BULLARD ST    N/A
< 1/8 NEW BEDFORD, MA  

Relative:
Lower

Click here for full text details

0.078 mi.
414 ft.

MA SHWS
    Release Tracking Number 4-0011580
    Current Status TIER1D

MA RELEASE
    Release Tracking Number / Current Status 4-0011580  /   TIER1D

Click here to access the MA DEP site for this facility

6 MA USTLUCAR DEVELOPMENT U002007554
NNW 252 COFFIN AVE    N/A
< 1/8 NEW BEDFORD, MA  02746

Relative:
Higher

Click here for full text details

0.070 mi.
369 ft.

MA UST
    Facility Id 3360
    Tank Status Tank Removed

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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D12 MA SHWSEMPIRE LOAN OF NEW BEDFORD S122833059
South MA LUST1304 ACUSHNET AVE    N/A
< 1/8 MA RELEASENEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.111 mi. MA HW GEN
588 ft.

MA SHWS
    Release Tracking Number 4-0027208
    Current Status PSNC

D11 EDR Hist AutoCHAREST EDWARD 1021410835
South 1306 ACUSHNET AVE    N/A
< 1/8 NEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.110 mi.
582 ft.

C10 RCRA NonGen / NLRMY BREAD BAKING CO PAINT SHOP 1004517967
NNE ICIS229 COFFIN AVE MAD001023092
< 1/8 FINDSNEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.086 mi. ECHO
452 ft. RI MANIFEST

RCRA NonGen / NLR
    EPA Id MAD001023092

ICIS
    FRS ID: 110002012116

FINDS
    Registry ID: 110002012116

ECHO
    Registry ID 110002012116

RI MANIFEST
    EPA Id MAD001023092
    Manifest Document Number RIG0228924

C9 MA USTMY BREAD BAKING CO U002007749
NNE 229 COFFIN AVE    N/A
< 1/8 NEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.086 mi.
452 ft.

MA UST
    Facility Id 3440
    Tank Status Tank Removed

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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15 MA SHWSGLOBAL LEARNING CHARTER PUBLIC SCHOOL S106344110
SW MA LUST190 ASHLEY BLVD    N/A
1/8-1/4 MA RELEASENEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.142 mi. MA ASBESTOS
749 ft. MA HW GEN

MA SHWS
    Release Tracking Number 4-0018201
    Current Status RAO

MA LUST
    Release Tracking Number / Current Status 4-0018201  /   RAO

Click here to access the MA DEP site for this facility

MA RELEASE

14 MA USTLUCAR DEVELOPMENT U003654383
NNE MA Financial Assurance138 PHILLIPS AVE    N/A
1/8-1/4 NEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.140 mi.
738 ft.

MA UST
    Facility Id 3466
    Tank Status Tank Removed

D13 RCRA-VSQGEMPIRE LOAN OF NEW BEDFORD 1024882073
South 1304 ACUSHNET AVE MAR000524702
< 1/8 NEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.111 mi.
588 ft.

RCRA-VSQG
    EPA Id MAR000524702

EMPIRE LOAN OF NEW BEDFORD  (Continued) S122833059

MA LUST
    Release Tracking Number / Current Status 4-0027208  /   PSNC

Click here to access the MA DEP site for this facility

MA RELEASE
    Release Tracking Number / Current Status 4-0027208  /   PSNC

Click here to access the MA DEP site for this facility

MA HW GEN
    EPA Id MAR000524702

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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18 MA SHWSMULTI-FAMILY RESIDENCE S112288512
SW MA LAST130 TALLMAN ST    N/A
1/8-1/4 MA RELEASENEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.221 mi.
1166 ft.

MA SHWS
    Release Tracking Number 4-0024323
    Current Status PSNC

MA LAST
    Release Tracking Number / Current Status 4-0024323  /   PSNC

E17 MA DRYCLEANERSELITE CLEANERS S106488650
South 1266 ACUSHNET AVE    N/A
1/8-1/4 NEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.165 mi.
870 ft.

MA DRYCLEANERS
    Facility Id 284587

E16 RCRA NonGen / NLRELITE CLEANSERS 1000396915
South FINDS1266 ACUSHNET AVE MAD019510023
1/8-1/4 ECHONEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.165 mi. RI MANIFEST
870 ft.

RCRA NonGen / NLR
    EPA Id MAD019510023

FINDS
    Registry ID: 110003427514

ECHO
    Registry ID 110003427514

RI MANIFEST
    EPA Id MAD019510023
    Manifest Document Number RIG0212736

GLOBAL LEARNING CHARTER PUBLIC SCHOOL  (Continued) S106344110

    Release Tracking Number / Current Status 4-0018201  /   RAO

Click here to access the MA DEP site for this facility

MA HW GEN
    EPA Id MV5089914105

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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21 MA SHWSDEBROSS OIL CO INC U003654389
North MA UST465 N FRONT ST    N/A
1/8-1/4 MA RELEASENEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.235 mi.
1241 ft.

MA SHWS
    Release Tracking Number 4-0015306
    Release Tracking Number 4-0000775
    Current Status RAO

MA UST
    Facility Id 3490
    Tank Status Tank Removed

MA RELEASE
    Release Tracking Number / Current Status 4-0000775  /   RAO
    Release Tracking Number / Current Status 4-0015306  /   RAO

F20 RCRA-SQGRITE AID 10209 1001487978
South RI MANIFEST1207 ACUSHNET AVE MAR000013581
1/8-1/4 NEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.232 mi.
1223 ft.

RCRA-SQG
    EPA Id MAR000013581

RI MANIFEST
    EPA Id MAR000013581
    Manifest Document Number RIS0106342

F19 MA HW GENRITE AID 10209 S112554099
South 1207 ACUSHNET AVE    N/A
1/8-1/4 NEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.232 mi.
1223 ft.

MA HW GEN
    State Generator Status VQG-MA
    EPA Id MAR000013581

MULTI-FAMILY RESIDENCE  (Continued) S112288512

MA RELEASE
    Release Tracking Number / Current Status 4-0024323  /   PSNC

Click here to access the MA DEP site for this facility

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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25 MA SHWSFAIRHAVEN TEXTILE S101037272
WSW MA LUST79 BROOK ST    N/A
1/8-1/4 MA INST CONTROLNEW BEDFORD, MA  02740

Relative:
Lower

Click here for full text details

0.247 mi. MA RELEASE
1304 ft. MA SPILLS

MA SHWS
    Release Tracking Number 4-0010386
    Release Tracking Number 4-0000989
    Current Status RAO

MA LUST

G24 RCRA-LQGCVS PHARMACY 0789 1014923790
SSW 136 ASHLEY BLVD MAC300017597
1/8-1/4 NEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.245 mi.
1291 ft.

RCRA-LQG
    EPA Id MAC300017597

G23 MA HW GENCVS PHARMACY 0789 S113409195
SSW 136 ASHLEY BLVD    N/A
1/8-1/4 NEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.245 mi.
1291 ft.

MA HW GEN
    EPA Id MAC300017597

22 MA SHWSROADWAY S113882773
NE MA RELEASE437 BELLEVILLE AVE.    N/A
1/8-1/4 NEW BEDFORD, MA  

Relative:
Lower

Click here for full text details

0.237 mi.
1253 ft.

MA SHWS
    Release Tracking Number 4-0024722
    Current Status RAO

MA RELEASE
    Release Tracking Number / Current Status 4-0024722  /   RAO

Click here to access the MA DEP site for this facility

DEBROSS OIL CO INC  (Continued) U003654389

Click here to access the MA DEP site for this facility

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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G27 MA SHWSYAHYA GAS CORP DBA STOP & SAVE U001004893
SSW MA LUST129 ASHLEY BLVD    N/A
1/4-1/2 MA USTNEW BEDFORD, MA  02740

Relative:
Lower

Click here for full text details

0.266 mi. MA RELEASE
1404 ft. MA Financial Assurance

MA SHWS
    Release Tracking Number 4-0001079
    Current Status URAM

MA LUST

26 MA SHWSGETTY STATION S101020933
North MA SPILLS466 NORTH FRONT    N/A
1/4-1/2 MA RELEASENEW BEDFORD, MA

Relative:
Higher

Click here for full text details

0.257 mi.
1357 ft.

MA SHWS
    Release Tracking Number 4-0017730
    Current Status RAO

MA SPILLS
    Facility Id 0000
    Case Closed YES
    Spill ID S88-0363

MA RELEASE
    Release Tracking Number / Current Status 4-0017730  /   RAO

Click here to access the MA DEP site for this facility

FAIRHAVEN TEXTILE  (Continued) S101037272

    Release Tracking Number / Current Status 4-0010386  /   RAO

Click here to access the MA DEP site for this facility

MA INST CONTROL
    Release Tracking Number 4-0010386

MA RELEASE
    Release Tracking Number / Current Status 4-0000989  /   RAO
    Release Tracking Number / Current Status 4-0010386  /   RAO

Click here to access the MA DEP site for this facility

MA SPILLS
    Facility Id 0000
    Case Closed YES
    Spill ID W93-0012
    Spill ID S90-0774

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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H29 MA SHWSSALVATION ARMY S103546653
South MA RELEASE1145 ACUSHNET AVE    N/A
1/4-1/2 MA ASBESTOSNEW BEDFORD, MA

Relative:
Lower

Click here for full text details

0.287 mi.
1515 ft.

MA SHWS
    Release Tracking Number 4-0014249
    Current Status RAO

MA RELEASE
    Release Tracking Number / Current Status 4-0014249  /   RAO

Click here to access the MA DEP site for this facility

H28 MA SHWSAPARTMENT HOUSE S108858797
South MA RELEASE1168 ACUSHNET AVE    N/A
1/4-1/2 NEW BEDFORD, MA  

Relative:
Lower

Click here for full text details

0.271 mi.
1433 ft.

MA SHWS
    Release Tracking Number 4-0020545
    Current Status RAO

MA RELEASE
    Release Tracking Number / Current Status 4-0020545  /   RAO

Click here to access the MA DEP site for this facility

YAHYA GAS CORP DBA STOP & SAVE  (Continued) U001004893

    Release Tracking Number / Current Status 4-0019176  /   RAONR
    Release Tracking Number / Current Status 4-0001079  /   URAM

Click here to access the MA DEP site for this facility

MA UST
    Facility Id 3471
    Tank Status Tank Removed
    Tank Status In Use

MA RELEASE
    Release Tracking Number / Current Status 4-0001079  /   URAM
    Release Tracking Number / Current Status 4-0019176  /   RAONR

Click here to access the MA DEP site for this facility

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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31 MA SHWSHI-LO GAS STATION S102967680
SSW MA LUST116 ASHLEY BLVD    N/A
1/4-1/2 MA INST CONTROLNEW BEDFORD, MA  02740

Relative:
Lower

Click here for full text details

0.289 mi. MA RELEASE
1527 ft. MA Financial Assurance

MA SHWS
    Release Tracking Number 4-0018438
    Current Status DPS

MA LUST
    Release Tracking Number / Current Status 4-0013556  /   RAO

Click here to access the MA DEP site for this facility

MA INST CONTROL
    Release Tracking Number 4-0013556

MA RELEASE
    Release Tracking Number / Current Status 4-0013556  /   RAO
    Release Tracking Number / Current Status 4-0018438  /   DPS

Click here to access the MA DEP site for this facility

30 MA SHWSNO LOCATION AID S104232396
SE MA LAST206-378 BELLEVILLE AVE    N/A
1/4-1/2 MA LUSTNEW BEDFORD, MA

Relative:
Lower

Click here for full text details

0.288 mi. MA BROWNFIELDS
1521 ft. MA RELEASE

MA SHWS
    Release Tracking Number 4-0011675
    Current Status RAO

MA LAST
    Release Tracking Number / Current Status 4-0011675  /   RAO

MA LUST
    Release Tracking Number / Current Status 4-0011675  /   RAO

Click here to access the MA DEP site for this facility

MA BROWNFIELDS
    MCP Status RAO
    RTN 4-0011675

MA RELEASE
    Release Tracking Number / Current Status 4-0011675  /   RAO

Click here to access the MA DEP site for this facility

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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I34 MA SHWSPAYNE CUTLERY CORP S101041041
WNW MA LUST295 PHILLIPS AVE    N/A
1/4-1/2 MA BROWNFIELDSNEW BEDFORD, MA  02740

Relative:
Higher

Click here for full text details

0.292 mi. MA RELEASE
1540 ft. MA SPILLS

MA SHWS
    Release Tracking Number 4-0015373
    Release Tracking Number 4-0000404
    Current Status RAONR
    Current Status TIERII

MA LUST
    Release Tracking Number / Current Status 4-0015373  /   RAONR

Click here to access the MA DEP site for this facility

MA BROWNFIELDS
    MCP Status TIER 2
    RTN 4-0000404

MA RELEASE
    Release Tracking Number / Current Status 4-0000404  /   TIERII
    Release Tracking Number / Current Status 4-0015373  /   RAONR

Click here to access the MA DEP site for this facility

MA SPILLS

I33 US BROWNFIELDSPAYNE CUTLERY 1011541908
WNW 295 PHILLIPS AVE.    N/A
1/4-1/2 NEW BEDFORD, MA  02746

Relative:
Higher

Click here for full text details

0.292 mi.
1540 ft.

US BROWNFIELDS
    ACRES property ID 13026
    Cleanup Completion Date -

I32 SEMS-ARCHIVEPAYNE CUTLERY CORP 1000709686
WNW RCRA NonGen / NLR295 PHILLIPS AVE MAD001025246
1/4-1/2 PRPNEW BEDFORD, MA  02746

Relative:
Higher

Click here for full text details

0.292 mi. CONSENT
1540 ft.

SEMS-ARCHIVE
    Site ID 0102652
    EPA Id MAD001025246

RCRA NonGen / NLR
    EPA Id MAD001025246

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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K37 US BROWNFIELDSDAWSON BREWERY 1016345708
SW FINDS29 BROOK STREET    N/A
1/4-1/2 NEW BEDFORD, MA  02746

Relative:
Higher

Click here for full text details

0.332 mi.
1753 ft.

US BROWNFIELDS
    ACRES property ID 15244
    Cleanup Completion Date -

FINDS
    Registry ID: 110038698371

J36 US BROWNFIELDSFAIRHAVEN MILLS LOT 167 1016345367
SE FINDS120 SAWYER STREET    N/A
1/4-1/2 NEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.329 mi.
1739 ft.

US BROWNFIELDS
    ACRES property ID 15162
    Cleanup Completion Date -
    Cleanup Completion Date 02/16/2007

FINDS
    Registry ID: 110038694071

J35 SEMS-ARCHIVESAWYER STREET DRUM 1001491654
SE PRP120 TO 132 SAWYER STREET MASFN0102988
1/4-1/2 NEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.317 mi.
1673 ft.

SEMS-ARCHIVE
    Site ID 0102988
    EPA Id MASFN0102988

PAYNE CUTLERY CORP  (Continued) S101041041

    Facility Id 0000
    Case Closed YES
    Spill ID S92-0551
    Spill ID S92-0454
    Spill ID S91-0794

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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L40 MA SHWSFORMER UST LOCATION S108347940
WNW MA BROWNFIELDS330 COLLETTE ST    N/A
1/4-1/2 MA RELEASENEW BEDFORD, MA  02741

Relative:
Higher

Click here for full text details

0.336 mi. MA ASBESTOS
1773 ft.

MA SHWS
    Release Tracking Number 4-0020272
    Current Status RAO

MA BROWNFIELDS
    MCP Status RAO
    RTN 4-0020272

L39 MA SHWSFORMER ELCO DRESS CO. PROPERTY S122424508
WNW MA RELEASE330 COLLETTE STREET    N/A
1/4-1/2 NEW BEDFORD, MA  02740

Relative:
Higher

Click here for full text details

0.336 mi.
1773 ft.

MA SHWS
    Release Tracking Number 4-0027151
    Current Status PSNC

MA RELEASE
    Release Tracking Number / Current Status 4-0027151  /   PSNC

Click here to access the MA DEP site for this facility

K38 MA SHWSFORMER DAWSON BREWERY SITE S110822283
SW MA INST CONTROL29 BROOK STREET    N/A
1/4-1/2 MA BROWNFIELDSNEW BEDFORD, MA  02746

Relative:
Higher

Click here for full text details

0.332 mi. MA RELEASE
1753 ft.

MA SHWS
    Release Tracking Number 4-0023056
    Current Status RAO

MA INST CONTROL
    Release Tracking Number 4-0023056

MA BROWNFIELDS
    MCP Status RAO
    RTN 4-0023056

MA RELEASE
    Release Tracking Number / Current Status 4-0023056  /   RAO

Click here to access the MA DEP site for this facility

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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44 MA SHWSM ALI LOW PRICE GAS U000230872
NE MA UST494 BELLEVILLE AVE    N/A
1/4-1/2 MA RELEASENEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.357 mi.
1887 ft.

MA SHWS
    Release Tracking Number 4-0024854
    Current Status RAO

MA UST
    Facility Id 3465

43 SEMS-ARCHIVEALDEN CORRUGATED CONTAINER 1003862960
West ONE CHURCH STREET MA0001058148
1/4-1/2 NEW BEDFORD, MA  02746

Relative:
Higher

Click here for full text details

0.348 mi.
1840 ft.

SEMS-ARCHIVE
    Site ID 0102781
    EPA Id MA0001058148

L42 US BROWNFIELDSELCO DRESS 1024247008
WNW 330 COLLETTE ST    N/A
1/4-1/2 NEW BEDFORD, MA  02740

Relative:
Higher

Click here for full text details

0.336 mi.
1773 ft.

US BROWNFIELDS
    ACRES property ID 13027
    Cleanup Completion Date -

L41 US BROWNFIELDSELCO-EVERSOURCE 1026110030
WNW 330 COLLETE STREET    N/A
1/4-1/2 NEW BEDFORD, MA  02740

Relative:
Higher

Click here for full text details

0.336 mi.
1773 ft.

US BROWNFIELDS
    ACRES property ID 241927
    Cleanup Completion Date -

FORMER UST LOCATION  (Continued) S108347940

MA RELEASE
    Release Tracking Number / Current Status 4-0020272  /   RAO

Click here to access the MA DEP site for this facility

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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M46 US BROWNFIELDSISLAND TRANSPORTATION INC 1000151564
West RCRA NonGen / NLR1 CHURCH ST MAD985270073
1/4-1/2 FINDSNEW BEDFORD, MA  02746

Relative:
Higher

Click here for full text details

0.358 mi. ECHO
1890 ft.

US BROWNFIELDS
    ACRES property ID 10004
    Cleanup Completion Date 12/31/2003
    Cleanup Completion Date -

RCRA NonGen / NLR
    EPA Id MAD985270073

FINDS
    Registry ID: 110015330042
    Registry ID: 110009592306

ECHO

M45 MA SHWSALDEN CORRUGATED S104232385
West MA BROWNFIELDS1 CHURCH ST    N/A
1/4-1/2 MA RELEASENEW BEDFORD, MA  02746

Relative:
Higher

Click here for full text details

0.358 mi.
1890 ft.

MA SHWS
    Release Tracking Number 4-0011155
    Release Tracking Number 4-0014950
    Current Status RAO

MA BROWNFIELDS
    MCP Status RAO
    RTN 4-0014950

MA RELEASE
    Release Tracking Number / Current Status 4-0011155  /   RAO
    Release Tracking Number / Current Status 4-0014950  /   RAO

Click here to access the MA DEP site for this facility

M ALI LOW PRICE GAS  (Continued) U000230872

    Tank Status Tank Removed
    Tank Status In Use

MA RELEASE
    Release Tracking Number / Current Status 4-0024854  /   RAO

Click here to access the MA DEP site for this facility

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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49 MA SHWSSID WAINER S104232381
WSW MA RELEASE2301 PURCHASE STREET    N/A
1/4-1/2 MA HW GENNEW BEDFORD, MA  02746

Relative:
Higher

Click here for full text details

0.376 mi.
1983 ft.

MA SHWS
    Release Tracking Number 4-0010910
    Release Tracking Number 4-0028212
    Release Tracking Number 4-0017775
    Release Tracking Number 4-0026799
    Current Status RAO
    Current Status PSNC

MA RELEASE
    Release Tracking Number / Current Status 4-0010910  /   RAO
    Release Tracking Number / Current Status 4-0017775  /   RAO

48 MA SHWSBOILER ROOM AREA S105200538
WSW MA RELEASE1129 COUNTY ST    N/A
1/4-1/2 NEW BEDFORD, MA  

Relative:
Higher

Click here for full text details

0.371 mi.
1960 ft.

MA SHWS
    Release Tracking Number 4-0016367
    Current Status RAO

MA RELEASE
    Release Tracking Number / Current Status 4-0016367  /   RAO

Click here to access the MA DEP site for this facility

47 MA SHWSNEW BEDFORD HARBOR NPL SITE S104232369
ESE MA RELEASE103 SAWYER ST    N/A
1/4-1/2 MA ASBESTOSNEW BEDFORD, MA

Relative:
Lower

Click here for full text details

0.362 mi.
1910 ft.

MA SHWS
    Release Tracking Number 4-0010193
    Current Status ADQREG

MA RELEASE
    Release Tracking Number / Current Status 4-0010193  /   ADQREG

Click here to access the MA DEP site for this facility

ISLAND TRANSPORTATION INC  (Continued) 1000151564

    Registry ID 110009592306

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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N51 MA SHWSFAIRHAVEN MILLS S108117493
ESE MA LUST94 SAWYER ST    N/A
1/4-1/2 MA INST CONTROLNEW BEDFORD, MA

Relative:
Lower

Click here for full text details

0.397 mi. MA BROWNFIELDS
2094 ft. MA RELEASE

MA ASBESTOS

MA SHWS
    Release Tracking Number 4-0014995
    Release Tracking Number 4-0013648
    Current Status RAO

50 MA SHWSCOSTA GAS & MINI MART U002007781
SW MA LUST397 SAWYER ST    N/A
1/4-1/2 MA USTNEW BEDFORD, MA  02746

Relative:
Higher

Click here for full text details

0.394 mi. MA RELEASE
2081 ft.

MA SHWS
    Release Tracking Number 4-0026871
    Release Tracking Number 4-0019909
    Current Status TIERII
    Current Status RAO

MA LUST
    Release Tracking Number / Current Status 4-0026871  /   TIERII
    Release Tracking Number / Current Status 4-0022867  /   RAO

Click here to access the MA DEP site for this facility

MA UST
    Facility Id 3455
    Tank Status Tank Removed
    Tank Status In Use
    Tank Status Tank Closure In-Plac

MA RELEASE
    Release Tracking Number / Current Status 4-0019909  /   RAO
    Release Tracking Number / Current Status 4-0022867  /   RAO
    Release Tracking Number / Current Status 4-0026871  /   TIERII

Click here to access the MA DEP site for this facility

SID WAINER  (Continued) S104232381

    Release Tracking Number / Current Status 4-0026799  /   PSNC
    Release Tracking Number / Current Status 4-0028212  /   PSNC

Click here to access the MA DEP site for this facility

MA HW GEN
    EPA Id MV5089586399

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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O53 MA SHWSSID WEINER AND SONS AND ADJACENT S123541270
West MA RELEASE10 VAN BUREN STREET    N/A
1/4-1/2 NEW BEDFORD, MA  

Relative:
Higher

Click here for full text details

0.397 mi.
2097 ft.

MA SHWS
    Release Tracking Number 4-0027650
    Current Status PSNC

MA RELEASE
    Release Tracking Number / Current Status 4-0027650  /   PSNC

N52 US BROWNFIELDSFAIRHAVEN MILLS LOT 262 1016345368
ESE FINDS94 SAWYER STREET    N/A
1/4-1/2 NEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.397 mi.
2094 ft.

US BROWNFIELDS
    ACRES property ID 15163
    Cleanup Completion Date -
    Cleanup Completion Date 02/17/2007

FINDS
    Registry ID: 110038694080

FAIRHAVEN MILLS  (Continued) S108117493

    Current Status ADQREG

MA LUST
    Release Tracking Number / Current Status 4-0014995  /   RAO
    Release Tracking Number / Current Status 4-0019924  /   RAONR

Click here to access the MA DEP site for this facility

MA INST CONTROL
    Release Tracking Number 4-0014995

MA BROWNFIELDS
    MCP Status ADEQUATE REG
    RTN 4-0013648

MA RELEASE
    Release Tracking Number / Current Status 4-0013648  /   ADQREG
    Release Tracking Number / Current Status 4-0014995  /   RAO
    Release Tracking Number / Current Status 4-0019924  /   RAONR

Click here to access the MA DEP site for this facility

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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P55 MA SHWSSTAR PLATING COMPANY DBA S102555572
ENE MA LAST41 COFFIN AVE    N/A
1/4-1/2 MA RELEASENEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.408 mi. MA HW GEN
2154 ft.

MA SHWS
    Release Tracking Number 4-0012704
    Current Status RAO

MA LAST
    Release Tracking Number / Current Status 4-0018558  /   RAO

MA RELEASE
    Release Tracking Number / Current Status 4-0012704  /   RAO
    Release Tracking Number / Current Status 4-0018558  /   RAO

Click here to access the MA DEP site for this facility

MA HW GEN
    EPA Id MAD001021245

54 MA SHWSCODY AND TOBIN, INCORPORATED S116756107
NE MA INST CONTROL516 BELLEVILLE AVENUE    N/A
1/4-1/2 MA RELEASENEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.399 mi.
2105 ft.

MA SHWS
    Release Tracking Number 4-0025183
    Current Status PSC

MA INST CONTROL
    Release Tracking Number 4-0025183

MA RELEASE
    Release Tracking Number / Current Status 4-0025183  /   PSC

Click here to access the MA DEP site for this facility

SID WEINER AND SONS AND ADJACENT  (Continued) S123541270

Click here to access the MA DEP site for this facility

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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O58 MA SHWSNO LOCATION AID S106513528
West MA INST CONTROL2307 PURCHASE ST    N/A
1/4-1/2 MA RELEASENEW BEDFORD, MA

Relative:
Higher

Click here for full text details

0.415 mi.
2193 ft.

MA SHWS
    Release Tracking Number 4-0018572
    Current Status RAO

MA INST CONTROL
    Release Tracking Number 4-0018572

MA RELEASE
    Release Tracking Number / Current Status 4-0018572  /   RAO

57 MA SHWSWHALER’S PLACE S101037506
ENE MA SPILLS90 RIVERSIDE AVE    N/A
1/4-1/2 MA RELEASENEW BEDFORD, MA

Relative:
Lower

Click here for full text details

0.411 mi.
2169 ft.

MA SHWS
    Release Tracking Number 4-0019705
    Current Status RAO

MA SPILLS
    Facility Id 0000
    Case Closed YES
    Spill ID S91-0102

MA RELEASE
    Release Tracking Number / Current Status 4-0019705  /   RAO

Click here to access the MA DEP site for this facility

P56 MA SHWSPROPERTY S105811049
ENE MA RELEASE19 AND 41 COFFIN AVE    N/A
1/4-1/2 NEW BEDFORD, MA  02740

Relative:
Lower

Click here for full text details

0.408 mi.
2154 ft.

MA SHWS
    Release Tracking Number 4-0000437
    Current Status RAO

MA RELEASE
    Release Tracking Number / Current Status 4-0000437  /   RAO

Click here to access the MA DEP site for this facility

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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Q60 MA SHWSCOGGESHALL SUNOCO 1000690266
SSE MA UST170 COGGESHALL ST    N/A
1/4-1/2 MA RELEASENEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.441 mi.
2329 ft.

MA SHWS
    Release Tracking Number 4-0023642
    Current Status RAO

MA UST
    Facility Id 3475
    Tank Status Tank Removed
    Tank Status In Use

MA RELEASE
    Release Tracking Number / Current Status 4-0023642  /   RAO

Click here to access the MA DEP site for this facility

59 MA LUSTSAM’S FOOD STORE U001004875
NNW MA UST367 ASHLEY BLVD    N/A
1/4-1/2 MA RELEASENEW BEDFORD, MA  02745

Relative:
Higher

Click here for full text details

0.437 mi.
2307 ft.

MA LUST
    Release Tracking Number / Current Status 4-0013841  /   RAO

Click here to access the MA DEP site for this facility

MA UST
    Facility Id 3434
    Tank Status Tank Removed
    Tank Status In Use

MA RELEASE
    Release Tracking Number / Current Status 4-0013841  /   RAO

Click here to access the MA DEP site for this facility

NO LOCATION AID  (Continued) S106513528

Click here to access the MA DEP site for this facility

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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63 MA LASTH LOEB CORPORATION S106132375
SW MA RELEASE419 SAWYER ST    N/A
1/4-1/2 MA ASBESTOSNEW BEDFORD, MA  02746

Relative:
Higher

Click here for full text details

0.448 mi. MA HW GEN
2363 ft.

MA LAST
    Release Tracking Number / Current Status 4-0018186  /   RAO

MA RELEASE
    Release Tracking Number / Current Status 4-0018186  /   RAO

Click here to access the MA DEP site for this facility

MA HW GEN
    State Generator Status VQG-MA
    EPA Id MAR000588574

62 MA SHWSBUTTONWOOD AUTO EXCHANGE S125165439
SSE MA RELEASE101 BELLEVILLE AVENUE    N/A
1/4-1/2 MA ASBESTOSNEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.445 mi.
2347 ft.

MA SHWS
    Release Tracking Number 4-0027912
    Current Status PSC

MA RELEASE
    Release Tracking Number / Current Status 4-0027912  /   PSC

Click here to access the MA DEP site for this facility

61 MA LUSTCLEAN RENTALS INC 1001315154
SW MA RELEASE1066 COUNTY ST    N/A
1/4-1/2 NEW BEDFORD, MA  

Relative:
Higher

Click here for full text details

0.442 mi.
2334 ft.

MA LUST
    Release Tracking Number / Current Status 4-0014300  /   RAO

Click here to access the MA DEP site for this facility

MA RELEASE
    Release Tracking Number / Current Status 4-0014300  /   RAO

Click here to access the MA DEP site for this facility

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation



TC6629976.2s  Page 31

66 MA SHWSNO LOCATION AID S105811071
SSE MA RELEASENORTH FRONT AND CEDAR GRV    N/A
1/4-1/2 NEW BEDFORD, MA  

Relative:
Lower

Click here for full text details

0.463 mi.
2442 ft.

MA SHWS
    Release Tracking Number 4-0017037
    Current Status RAO

MA RELEASE
    Release Tracking Number / Current Status 4-0017037  /   RAO

Click here to access the MA DEP site for this facility

Q65 MA SHWSBRISTOL MILL LOT S100361768
SSE MA RELEASEWASHBURN COGGES BELLEVILLE    N/A
1/4-1/2 NEW BEDFORD, MA  02740

Relative:
Lower

Click here for full text details

0.461 mi.
2436 ft.

MA SHWS
    Release Tracking Number 4-0000243
    Current Status RAO

MA RELEASE
    Release Tracking Number / Current Status 4-0000243  /   RAO

Click here to access the MA DEP site for this facility

64 MA LUSTJULIEN R WEIGEL & SON INC U002007633
NW MA UST282 NASH RD    N/A
1/4-1/2 MA RELEASENEW BEDFORD, MA  02746

Relative:
Higher

Click here for full text details

0.454 mi.
2396 ft.

MA LUST
    Release Tracking Number / Current Status 4-0013204  /   RAONR
    Release Tracking Number / Current Status 4-0000817  /   TIERII

Click here to access the MA DEP site for this facility

MA UST
    Facility Id 3399
    Tank Status Tank Removed

MA RELEASE
    Release Tracking Number / Current Status 4-0000817  /   TIERII
    Release Tracking Number / Current Status 4-0013204  /   RAONR

Click here to access the MA DEP site for this facility

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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R69 SEMS-ARCHIVEFAIRHAVEN MILL (FORMER) 1000358039
SE 85 COGGESHALL STREET MAD985268499
1/4-1/2 NEW BEDFORD, MA  02746

Relative:
Lower

Click here for full text details

0.467 mi.
2466 ft.

SEMS-ARCHIVE
    Site ID 0101776

R68 MA SHWSFAIRHAVEN MILLS REALTY CORP U001534525
SE MA UST85 COGGESHALL ST    N/A
1/4-1/2 MA BROWNFIELDSNEW BEDFORD, MA  02741

Relative:
Lower

Click here for full text details

0.467 mi. MA RELEASE
2466 ft. MA AIRS

MA SHWS
    Release Tracking Number 4-0000245
    Current Status RAONR

MA UST
    Facility Id 3398
    Tank Status Tank Removed

MA BROWNFIELDS
    MCP Status RTN CLOSED
    RTN 4-0000245

MA RELEASE
    Release Tracking Number / Current Status 4-0000245  /   RAONR

Click here to access the MA DEP site for this facility

MA AIRS
    Facility Status APPROV
    Date Closed 10/18/1996

67 MA SHWSNO LOCATION AID S102618740
WSW MA RELEASE435 SAWYER ST    N/A
1/4-1/2 NEW BEDFORD, MA  02740

Relative:
Higher

Click here for full text details

0.463 mi.
2443 ft.

MA SHWS
    Release Tracking Number 4-0013123
    Current Status RAO

MA RELEASE
    Release Tracking Number / Current Status 4-0013123  /   RAO

Click here to access the MA DEP site for this facility

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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71 MA SHWSTRANSAMERICA SPINNING MILLS S105309528
ENE MA RELEASE1 COFFIN AVE    N/A
1/4-1/2 NEW BEDFORD, MA  

Relative:
Lower

Click here for full text details

0.474 mi.
2504 ft.

MA SHWS
    Release Tracking Number 4-0016811
    Current Status RAO

MA RELEASE
    Release Tracking Number / Current Status 4-0016811  /   RAO

Click here to access the MA DEP site for this facility

70 MA LUSTCUMBERLAND FARMS INC U003654374
North MA UST1737 ACUSHNET AVE    N/A
1/4-1/2 MA INST CONTROLNEW BEDFORD, MA  02746

Relative:
Higher

Click here for full text details

0.470 mi. MA RELEASE
2480 ft. MA HW GEN

MA LUST
    Release Tracking Number / Current Status 4-0001298  /   RAO

Click here to access the MA DEP site for this facility

MA UST
    Facility Id 3384
    Tank Status Tank Removed

MA INST CONTROL
    Release Tracking Number 4-0001298

MA RELEASE
    Release Tracking Number / Current Status 4-0001298  /   RAO

Click here to access the MA DEP site for this facility

MA HW GEN
    EPA Id MAR000008748

FAIRHAVEN MILL (FORMER)  (Continued) 1000358039

    EPA Id MAD985268499

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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73 MA SHWSCOATERS INC S101045897
NW MA LUST305 NASH RD    N/A
1/4-1/2 MA LASTNEW BEDFORD, MA  02740

Relative:
Higher

Click here for full text details

0.497 mi. MA RELEASE
2622 ft. MA SPILLS

MA AIRS
MA ASBESTOS

MA HW GEN

MA SHWS
    Release Tracking Number 4-0022515
    Current Status RAO

MA LUST
    Release Tracking Number / Current Status 4-0016254  /   RAO

Click here to access the MA DEP site for this facility

MA LAST
    Release Tracking Number / Current Status 4-0012804  /   RAO

MA RELEASE
    Release Tracking Number / Current Status 4-0012804  /   RAO
    Release Tracking Number / Current Status 4-0016254  /   RAO
    Release Tracking Number / Current Status 4-0022515  /   RAO

Click here to access the MA DEP site for this facility

MA SPILLS
    Facility Id 0000
    Case Closed YES

72 MA SHWSRESIDENTIAL S104232364
SW MA LUST14 ADAMS STREET APT. # 6B    N/A
1/4-1/2 MA RELEASENEW BEDFORD, MA  02746

Relative:
Higher

Click here for full text details

0.480 mi. MA ASBESTOS
2535 ft.

MA SHWS
    Release Tracking Number 4-0010014
    Current Status RAO

MA LUST
    Release Tracking Number / Current Status 4-0010014  /   RAO

Click here to access the MA DEP site for this facility

MA RELEASE
    Release Tracking Number / Current Status 4-0010014  /   RAO

Click here to access the MA DEP site for this facility

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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COATERS INC  (Continued) S101045897

    Spill ID S93-0128

MA AIRS
    Facility Status WITHD
    Facility Status DENY
    Date Closed 02/22/2005
    Date Closed 01/10/1997
    Date Closed 11/24/2004

MA HW GEN
    EPA Id MAD001013606

MAP FINDINGSMap ID
Direction

EDR ID NumberDistance
EPA ID NumberDatabase(s)SiteElevation
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geologic strata.
of the soil, and nearby wells.  Groundwater flow velocity is generally impacted by the nature of the
Groundwater flow direction may be impacted by surface topography, hydrology, hydrogeology, characteristics

  2.  Groundwater flow velocity.
  1.  Groundwater flow direction, and

Assessment of the impact of contaminant migration generally has two principle investigative components:

forming an opinion about the impact of potential contaminant migration.
EDR’s GeoCheck Physical Setting Source Addendum is provided to assist the environmental professional in

2012Version Date:
5642273 NEW BEDFORD NORTH, MATarget Property Map:

USGS TOPOGRAPHIC MAP

54 ft. above sea levelElevation:
4613727.5UTM Y (Meters): 
339540.9UTM X (Meters): 
Zone 19Universal Tranverse Mercator: 
70.92721 - 70˚ 55’ 37.96’’Longitude (West): 
41.66107 - 41˚ 39’ 39.85’’Latitude (North): 

TARGET PROPERTY COORDINATES

NEW BEDFORD, MA 02746
1418-1440 ACUSHNET AVENUE
1418-1440 ACUSHNET AVENUE

TARGET PROPERTY ADDRESS

®GEOCHECK   - PHYSICAL SETTING SOURCE ADDENDUM®
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should be field verified.
on a relative (not an absolute) basis. Relative elevation information between sites of close proximity
Source: Topography has been determined from the USGS 7.5’ Digital Elevation Model and should be evaluated

SURROUNDING TOPOGRAPHY: ELEVATION PROFILES

E
le

va
tio

n 
(f

t)
E

le
va

tio
n 

(f
t)

TP

TP
0 1/2 1 Miles✩Target Property Elevation: 54 ft.

North South

West East

20212423

31

393232

49

545152

586161

66645952
102

104

123 103

70 61

68 60 60 54 36

3 0 0 0 0 0

25 20

General ESEGeneral Topographic Gradient:
TARGET PROPERTY TOPOGRAPHY

should contamination exist on the target property, what downgradient sites might be impacted.
assist the environmental professional in forming an opinion about the impact of nearby contaminated properties or,
Surface topography may be indicative of the direction of surficial groundwater flow.  This information can be used to
TOPOGRAPHIC INFORMATION

collected on nearby properties, and regional groundwater flow information (from deep aquifers).
sources of information, such as surface topographic information, hydrologic information, hydrogeologic data
using site-specific well data. If such data is not reasonably ascertainable, it may be necessary to rely on other
Groundwater flow direction for a particular site is best determined by a qualified environmental professional
GROUNDWATER FLOW DIRECTION INFORMATION

®GEOCHECK   - PHYSICAL SETTING SOURCE SUMMARY®
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For additional site information, refer to Physical Setting Source Map Findings.

NE1/2 - 1 Mile South3G
SSE1/4 - 1/2 Mile SSW2G
SE1/4 - 1/2 Mile North1G
NE1/2 - 1 Mile SouthJ36
SE1/4 - 1/2 Mile North8
SSE1/4 - 1/2 Mile SSW2

GENERAL DIRECTIONLOCATION
GROUNDWATER FLOWFROM TPMAP ID

hydrogeologically, and the depth to water table.
authorities at select sites and has extracted the date of the report, groundwater flow direction as determined
flow at specific points. EDR has reviewed reports submitted by environmental professionals to regulatory
EDR has developed the AQUIFLOW Information System to provide data on the general direction of groundwater

AQUIFLOW®

 Search Radius: 1.000 Mile.

contamination exist on the target property, what downgradient sites might be impacted.
environmental professional in forming an opinion about the impact of nearby contaminated properties or, should
of groundwater flow direction in the immediate area.  Such hydrogeologic information can be used to assist the
Hydrogeologic information obtained by installation of wells on a specific site can often be an indicator
HYDROGEOLOGIC INFORMATION

YES - refer to the Overview Map and Detail MapNEW BEDFORD NORTH

NATIONAL WETLAND INVENTORY
NWI Electronic
Data CoverageNWI Quad at Target Property

 FEMA FIRM Flood data25005C0393G
 FEMA FIRM Flood data25005C0389F
 FEMA FIRM Flood data25005C0387F

Additional Panels in search area: FEMA Source Type

 FEMA FIRM Flood data25005C0391G

Flood Plain Panel at Target Property FEMA Source Type

FEMA FLOOD ZONE

and bodies of water).
Refer to the Physical Setting Source Map following this summary for hydrologic information (major waterways

contamination exist on the target property, what downgradient sites might be impacted.
the environmental professional in forming an opinion about the impact of nearby contaminated properties or, should
Surface water can act as a hydrologic barrier to groundwater flow.  Such hydrologic information can be used to assist

HYDROLOGIC INFORMATION

®GEOCHECK   - PHYSICAL SETTING SOURCE SUMMARY®
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Map, USGS Digital Data Series DDS - 11 (1994).
of the Conterminous U.S. at 1:2,500,000 Scale - a digital representation of the 1974 P.B. King and H.M. Beikman
Geologic Age and Rock Stratigraphic Unit Source: P.G. Schruben, R.E. Arndt and W.J. Bawiec, Geology

ROCK STRATIGRAPHIC UNIT GEOLOGIC AGE IDENTIFICATION

Plutonic and Intrusive RocksCategory:PrecambrianEra:
PrecambrianSystem:
Z ganitic rocksSeries:
ZgCode:    (decoded above as Era, System & Series)

at which contaminant migration may be occurring.
Geologic information can be used by the environmental professional in forming an opinion about the relative speed
GEOLOGIC INFORMATION IN GENERAL AREA OF TARGET PROPERTY

move more quickly through sandy-gravelly types of soils than silty-clayey types of soils.
characteristics data collected on nearby properties and regional soil information. In general, contaminant plumes
to rely on other sources of information, including geologic age identification, rock stratigraphic unit and soil
using site specific geologic and soil strata data. If such data are not reasonably ascertainable, it may be necessary
Groundwater flow velocity information for a particular site is best determined by a qualified environmental professional

GROUNDWATER FLOW VELOCITY INFORMATION

®GEOCHECK   - PHYSICAL SETTING SOURCE SUMMARY®
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> 0 inchesDepth to Watertable Min:

> 0 inchesDepth to Bedrock Min:

Not ReportedCorrosion Potential - Uncoated Steel:

Hydric Status: Unknown
Soil Drainage Class:

textures.
moderately well and well drained soils with moderately coarse
Class B - Moderate infiltration rates. Deep and moderately deep,Hydrologic Group:

variableSoil Surface Texture:

UdorthentsSoil Component Name:

Soil Map ID: 2

No Layer Information available.

> 0 inchesDepth to Watertable Min:

> 0 inchesDepth to Bedrock Min:

Not ReportedCorrosion Potential - Uncoated Steel:

Hydric Status: Unknown
Soil Drainage Class:

Not reportedHydrologic Group:
Soil Surface Texture:

Urban landSoil Component Name:

Soil Map ID: 1

in a landscape. The following information is based on Soil Conservation Service SSURGO data.
for privately owned lands in the United States. A soil map in a soil survey is a representation of soil patterns
Survey (NCSS) and is responsible for collecting, storing, maintaining and distributing soil survey information
The U.S. Department of Agriculture’s (USDA) Soil Conservation Service (SCS) leads the National Cooperative Soil

DOMINANT SOIL COMPOSITION IN GENERAL AREA OF TARGET PROPERTY

®GEOCHECK   - PHYSICAL SETTING SOURCE SUMMARY®
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0.000State Database
Nearest PWS within 1 mileFederal FRDS PWS
1.000Federal USGS

WELL SEARCH DISTANCE INFORMATION

SEARCH DISTANCE (miles)DATABASE

opinion about the impact of contaminant migration on nearby drinking water wells.
professional in assessing sources that may impact ground water flow direction, and in forming an
EDR Local/Regional Water Agency records provide water well information to assist the environmental

LOCAL / REGIONAL WATER AGENCY RECORDS

No Layer Information available.

> 0 inchesDepth to Watertable Min:

> 0 inchesDepth to Bedrock Min:

Not ReportedCorrosion Potential - Uncoated Steel:

Hydric Status: Partially hydric
Soil Drainage Class:

textures.
moderately well and well drained soils with moderately coarse
Class B - Moderate infiltration rates. Deep and moderately deep,Hydrologic Group:

variableSoil Surface Texture:

WaterSoil Component Name:

Soil Map ID: 3

Max:  Min: 
  Min: 0.42
Max: 141.14 Not reportedNot reportedvariable59 inches 5 inches 2

Max:  Min: 
  Min: 0.42
Max: 141.14 Not reportedNot reportedvariable 5 inches 0 inches 1

Soil Layer Information

Boundary Classification Saturated
hydraulic
conductivity
micro m/sec

Layer Upper Lower Soil Texture Class AASHTO Group Unified Soil Soil Reaction
(pH)

®GEOCHECK   - PHYSICAL SETTING SOURCE SUMMARY®
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Note: PWS System location is not always the same as well location.

No PWS System Found

FEDERAL FRDS PUBLIC WATER SUPPLY SYSTEM INFORMATION

LOCATION
FROM TPWELL IDMAP ID

1/2 - 1 Mile WestUSGS40000457587   46
1/2 - 1 Mile NNEUSGS40000457868   45
1/2 - 1 Mile ESEUSGS40000457363   44
1/2 - 1 Mile SouthUSGS40000457205   J43
1/2 - 1 Mile SouthUSGS40000457204   42
1/2 - 1 Mile WNWUSGS40000457619   41
1/2 - 1 Mile SWUSGS40000457291   40
1/2 - 1 Mile WNWUSGS40000457662   I39
1/2 - 1 Mile WNWUSGS40000457643   I38
1/2 - 1 Mile WNWUSGS40000457642   I37
1/2 - 1 Mile WNWUSGS40000457650   I35
1/2 - 1 Mile SWUSGS40000457290   34
1/2 - 1 Mile ESEUSGS40000457372   33
1/2 - 1 Mile NWUSGS40000457737   32
1/2 - 1 Mile SouthUSGS40000457231   H31
1/2 - 1 Mile SouthUSGS40000457230   H30
1/2 - 1 Mile SWUSGS40000457289   29
1/2 - 1 Mile ESEUSGS40000457420   G28
1/2 - 1 Mile SEUSGS40000457373   27
1/2 - 1 Mile ESEUSGS40000457421   G26
1/2 - 1 Mile SouthUSGS40000457259   25
1/2 - 1 Mile SEUSGS40000457364   24
1/2 - 1 Mile SWUSGS40000457313   F23
1/2 - 1 Mile ESEUSGS40000457415   E22
1/2 - 1 Mile NEUSGS40000457704   21
1/2 - 1 Mile SWUSGS40000457326   F20
1/2 - 1 Mile SouthUSGS40000457276   19
1/2 - 1 Mile SEUSGS40000457422   E18
1/2 - 1 Mile SEUSGS40000457374   17
1/2 - 1 Mile SSWUSGS40000457325   16
1/2 - 1 Mile SEUSGS40000457423   D15
1/2 - 1 Mile SSWUSGS40000457324   C14
1/2 - 1 Mile SEUSGS40000457424   D13
1/2 - 1 Mile SSWUSGS40000457323   C12
1/4 - 1/2 Mile SouthUSGS40000457335   B11
1/4 - 1/2 Mile SSEUSGS40000457365   10
1/4 - 1/2 Mile SouthUSGS40000457334   B9
1/4 - 1/2 Mile SSEUSGS40000457366   7
1/4 - 1/2 Mile SSWUSGS40000457375   6
1/4 - 1/2 Mile SSWUSGS40000457416   5
1/4 - 1/2 Mile SWUSGS40000457464   A4
1/4 - 1/2 Mile WSWUSGS40000457484   A3
0 - 1/8 Mile NNEUSGS40000457564   1

FEDERAL USGS WELL INFORMATION

LOCATION
FROM TPWELL IDMAP ID

®GEOCHECK   - PHYSICAL SETTING SOURCE SUMMARY®
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No Wells Found

STATE DATABASE WELL INFORMATION

LOCATION
FROM TPWELL IDMAP ID

®GEOCHECK   - PHYSICAL SETTING SOURCE SUMMARY®
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GEOCHECK   - PHYSICAL SETTING SOURCE MAP FINDINGS®

Map ID
Direction
Distance
Elevation EDR ID NumberDatabase

1
NNE
0 - 1/8 Mile
Lower

USGS40000457564FED USGSClick here for full text details

2
SSW
1/4 - 1/2 Mile
Lower

5283AQUIFLOWClick here for full text details

A3
WSW
1/4 - 1/2 Mile
Lower

USGS40000457484FED USGSClick here for full text details

A4
SW
1/4 - 1/2 Mile
Higher

USGS40000457464FED USGSClick here for full text details

5
SSW
1/4 - 1/2 Mile
Lower

USGS40000457416FED USGSClick here for full text details

6
SSW
1/4 - 1/2 Mile
Lower

USGS40000457375FED USGSClick here for full text details

7
SSE
1/4 - 1/2 Mile
Lower

USGS40000457366FED USGSClick here for full text details

8
North
1/4 - 1/2 Mile
Higher

5282AQUIFLOWClick here for full text details

B9
South
1/4 - 1/2 Mile
Lower

USGS40000457334FED USGSClick here for full text details

 Page: 1
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Map ID
Direction
Distance
Elevation EDR ID NumberDatabase

10
SSE
1/4 - 1/2 Mile
Lower

USGS40000457365FED USGSClick here for full text details

B11
South
1/4 - 1/2 Mile
Lower

USGS40000457335FED USGSClick here for full text details

C12
SSW
1/2 - 1 Mile
Lower

USGS40000457323FED USGSClick here for full text details

D13
SE
1/2 - 1 Mile
Lower

USGS40000457424FED USGSClick here for full text details

C14
SSW
1/2 - 1 Mile
Lower

USGS40000457324FED USGSClick here for full text details

D15
SE
1/2 - 1 Mile
Lower

USGS40000457423FED USGSClick here for full text details

16
SSW
1/2 - 1 Mile
Higher

USGS40000457325FED USGSClick here for full text details

17
SE
1/2 - 1 Mile
Lower

USGS40000457374FED USGSClick here for full text details

E18
SE
1/2 - 1 Mile
Lower

USGS40000457422FED USGSClick here for full text details

 Page: 2
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Map ID
Direction
Distance
Elevation EDR ID NumberDatabase

19
South
1/2 - 1 Mile
Lower

USGS40000457276FED USGSClick here for full text details

F20
SW
1/2 - 1 Mile
Higher

USGS40000457326FED USGSClick here for full text details

21
NE
1/2 - 1 Mile
Lower

USGS40000457704FED USGSClick here for full text details

E22
ESE
1/2 - 1 Mile
Lower

USGS40000457415FED USGSClick here for full text details

F23
SW
1/2 - 1 Mile
Higher

USGS40000457313FED USGSClick here for full text details

24
SE
1/2 - 1 Mile
Lower

USGS40000457364FED USGSClick here for full text details

25
South
1/2 - 1 Mile
Lower

USGS40000457259FED USGSClick here for full text details

G26
ESE
1/2 - 1 Mile
Lower

USGS40000457421FED USGSClick here for full text details

27
SE
1/2 - 1 Mile
Lower

USGS40000457373FED USGSClick here for full text details

 Page: 3
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Map ID
Direction
Distance
Elevation EDR ID NumberDatabase

G28
ESE
1/2 - 1 Mile
Lower

USGS40000457420FED USGSClick here for full text details

29
SW
1/2 - 1 Mile
Higher

USGS40000457289FED USGSClick here for full text details

H30
South
1/2 - 1 Mile
Lower

USGS40000457230FED USGSClick here for full text details

H31
South
1/2 - 1 Mile
Lower

USGS40000457231FED USGSClick here for full text details

32
NW
1/2 - 1 Mile
Higher

USGS40000457737FED USGSClick here for full text details

33
ESE
1/2 - 1 Mile
Lower

USGS40000457372FED USGSClick here for full text details

34
SW
1/2 - 1 Mile
Higher

USGS40000457290FED USGSClick here for full text details

I35
WNW
1/2 - 1 Mile
Higher

USGS40000457650FED USGSClick here for full text details

J36
South
1/2 - 1 Mile
Lower

5290AQUIFLOWClick here for full text details

 Page: 4
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Map ID
Direction
Distance
Elevation EDR ID NumberDatabase

I37
WNW
1/2 - 1 Mile
Higher

USGS40000457642FED USGSClick here for full text details

I38
WNW
1/2 - 1 Mile
Higher

USGS40000457643FED USGSClick here for full text details

I39
WNW
1/2 - 1 Mile
Higher

USGS40000457662FED USGSClick here for full text details

40
SW
1/2 - 1 Mile
Higher

USGS40000457291FED USGSClick here for full text details

41
WNW
1/2 - 1 Mile
Higher

USGS40000457619FED USGSClick here for full text details

42
South
1/2 - 1 Mile
Lower

USGS40000457204FED USGSClick here for full text details

J43
South
1/2 - 1 Mile
Lower

USGS40000457205FED USGSClick here for full text details

44
ESE
1/2 - 1 Mile
Lower

USGS40000457363FED USGSClick here for full text details

45
NNE
1/2 - 1 Mile
Lower

USGS40000457868FED USGSClick here for full text details

 Page: 5
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Map ID
Direction
Distance
Elevation EDR ID NumberDatabase

46
West
1/2 - 1 Mile
Higher

USGS40000457587FED USGSClick here for full text details

1G
North
1/4 - 1/2 Mile
Lower

5282AQUIFLOWClick here for full text details

2G
SSW
1/4 - 1/2 Mile
Lower

5283AQUIFLOWClick here for full text details

3G
South
1/2 - 1 Mile
Lower

5290AQUIFLOWClick here for full text details

 Page: 6



0%0%100%1.500 pCi/LBasement
Not ReportedNot ReportedNot ReportedNot ReportedLiving Area - 2nd Floor
Not ReportedNot ReportedNot ReportedNot ReportedLiving Area - 1st Floor

% >20 pCi/L% 4-20 pCi/L% <4 pCi/LAverage ActivityArea

Number of sites tested: 1

Federal Area Radon Information for Zip Code:   02746

             : Zone 3 indoor average level < 2 pCi/L.
             : Zone 2 indoor average level >= 2 pCi/L and <= 4 pCi/L.
     Note: Zone 1 indoor average level > 4 pCi/L.

Federal EPA Radon Zone for BRISTOL County:  2 

1.823BRISTOL

____________________________
Median% of  sites>4 pCi/LCounty

Radon Test Results

State Database: MA Radon

AREA RADON INFORMATION

GEOCHECK   - PHYSICAL SETTING SOURCE MAP FINDINGS
RADON

®
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TOPOGRAPHIC INFORMATION

USGS 7.5’ Digital Elevation Model (DEM)
Source: United States Geologic Survey
EDR acquired the USGS 7.5’ Digital Elevation Model in 2002 and updated it in 2006. The 7.5 minute DEM corresponds
to the USGS 1:24,000- and 1:25,000-scale topographic quadrangle maps. The DEM provides elevation data
with consistent elevation units and projection.

Source: U.S. Geological Survey

HYDROLOGIC INFORMATION

Flood Zone Data: This data was obtained from the Federal Emergency Management Agency (FEMA). It depicts 100-year and
500-year flood zones as defined by FEMA. It includes the National Flood Hazard Layer (NFHL) which incorporates Flood
Insurance Rate Map (FIRM) data and Q3 data from FEMA in areas not covered by NFHL.

Source: FEMA
Telephone: 877-336-2627
Date of Government Version: 2003, 2015

NWI: National Wetlands Inventory.  This data, available in select counties across the country, was obtained by EDR
in 2002, 2005 and 2010 from the U.S. Fish and Wildlife Service.

State Wetlands Data: Wetland Inventory
Source: MassDEP
Telephone: 617-292-5907

HYDROGEOLOGIC INFORMATION

AQUIFLOW       Information SystemR

Source:  EDR proprietary database of groundwater flow information
EDR has developed the AQUIFLOW Information System (AIS) to provide data on the general direction of groundwater

flow at specific points. EDR has reviewed reports submitted to regulatory authorities at select sites and has
extracted the date of the report, hydrogeologically determined groundwater flow direction and depth to water table
information.

GEOLOGIC INFORMATION

Geologic Age and Rock Stratigraphic Unit
Source: P.G. Schruben, R.E. Arndt and W.J. Bawiec, Geology of the Conterminous U.S. at 1:2,500,000 Scale - A digital
representation of the 1974 P.B. King and H.M. Beikman Map, USGS Digital Data Series DDS - 11 (1994).

STATSGO: State Soil Geographic Database
Source:  Department of Agriculture, Natural Resources Conservation Service (NRCS)
The U.S. Department of Agriculture’s (USDA) Natural Resources Conservation Service (NRCS) leads the national
Conservation Soil Survey (NCSS) and is responsible for collecting, storing, maintaining and distributing soil
survey information for privately owned lands in the United States. A soil map in a soil survey is a representation
of soil patterns in a landscape. Soil maps for STATSGO are compiled by generalizing more detailed (SSURGO)
soil survey maps.

SSURGO: Soil Survey Geographic Database
Source:  Department of Agriculture, Natural Resources Conservation Service (NRCS)
Telephone:  800-672-5559
SSURGO is the most detailed level of mapping done by the Natural Resources Conservation Service, mapping
scales generally range from 1:12,000 to 1:63,360. Field mapping methods using national standards are used to
construct the soil maps in the Soil Survey Geographic (SSURGO) database. SSURGO digitizing duplicates the
original soil survey maps. This level of mapping is designed for use by landowners, townships and county
natural resource planning and management.

TC6629976.2s     Page PSGR-1
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LOCAL / REGIONAL WATER AGENCY RECORDS

FEDERAL WATER WELLS

PWS: Public Water Systems
Source:  EPA/Office of Drinking Water
Telephone:  202-564-3750
Public Water System data from the Federal Reporting Data System.  A PWS is any water system which provides water to at

least 25 people for at least 60 days annually.  PWSs provide water from wells, rivers and other sources.

PWS ENF: Public Water Systems Violation and Enforcement Data
Source:  EPA/Office of Drinking Water
Telephone:  202-564-3750
Violation and Enforcement data for Public Water Systems from the Safe Drinking Water Information System (SDWIS) after

August 1995.  Prior to August 1995, the data came from the Federal Reporting Data System (FRDS).

USGS Water Wells: USGS National Water Inventory System (NWIS)
This database contains descriptive information on sites where the USGS collects or has collected data on surface
water and/or groundwater. The groundwater data includes information on wells, springs, and other sources of groundwater.

STATE RECORDS

Massachusetts Geographic Information System (MassGIS) Datalayers
Source:  Executive Office of Environmental Affairs
Telephone:

Public Water Supply Database

Telephone:
The Public Water Supply datalayer contains the locations of public community surface and groundwater supply sources

and public non-community supply sources as defined in 310 CMR 22.00.

Areas of Critical Environmental Concern

Telephone:
The Areas of Critical Environmental Concern (ACEC) datalayer shows the location of areas that have been designated

ACECs by the Secretary of Environmental Affairs. ACEC designation requires greater environmental review of certain
kinds of proposed development under state jurisdiction within the ACEC boundaries. The ACEC Program is administered
by the Department of Environmental Management (DEM) on behalf of the Secretary of Environmental Affairs. The
Massachusetts Coastal Zone Management (MCZM) Office managed the original Coastal ACEC Program from 1978 to 1993,
and continues to play a key role in monitoring coastal ACECs. Procedures for ACEC designation and the general
policies governing the effects of designation are contained in the ACEC regulations (301 CMR 12.00). The ACEC
datalayer has been compiled by MCZM and DEM and includes both coastal and inland areas.

EPA Designated Sole Source Aquifers

Telephone:
The Sole Source Aquifer datalayer was compiled by the Department of Environmental Protection (DEP) Division

of Water Supply (DWS). Seven Sole Source Aquifers have been designated by the US Environmental Protection Agency
(EPA) for Massachusetts. A Sole Source Aquifer (SSA) is an aquifer designated by US EPA as the sole or principal
source of drinking water for a given aquifer service area; that is, an aquifer which is needed to supply 50% or
more of the drinking water for that area and for which there are no reasonably available alternative sources should
that aquifer become contaminated. The aquifers were defined by an EPA hydrogeologist.

Aquifers

Telephone:
MassGIS produced an aquifer datalayer composed of 20 individual panels, generally based on the boundaries of the

major drainage basins. Areas of high and medium yield were mapped. This datalayer includes polygon attribute coding
to help in the identification of areas in which cleanup of hazardous waste sites must meet drinking water standards,
as defined in the Massachusetts Contingency Plan (MCP) (310 CMR 40.00000).

Non-Potential Drinking Water Source Areas

Telephone:
Non-Potential Drinking Water Source Areas (NPDWSA) are regulatory in nature representing one of many considerations

used in determining the standards to which ground water must be cleaned in the event of a release of oil or hazardous
material. NPDWSAs are not based on existing water quality and do not indicate poor ambient conditions.

DEP Approved Zone IIs

Telephone:
Th D t t f E i t l P t ti (DEP) d Z II d t l il d b th DEP Di i i
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OTHER STATE DATABASE INFORMATION

RADON

State Database: MA Radon
Source: Department of Health
Telephone: 413-586-7525
Radon Test Results

Area Radon Information
Source: USGS
Telephone:  703-356-4020
The National Radon Database has been developed by the U.S. Environmental Protection Agency
(USEPA) and is a compilation of the EPA/State Residential Radon Survey and the National Residential Radon Survey.
The study covers the years 1986 - 1992. Where necessary data has been supplemented by information collected at
private sources such as universities and research institutions.

EPA Radon Zones
Source:  EPA
Telephone:  703-356-4020
Sections 307 & 309 of IRAA directed EPA to list and identify areas of U.S. with the potential for elevated indoor
radon levels.

OTHER

Airport Landing Facilities: Private and public use landing facilities
Source:  Federal Aviation Administration, 800-457-6656

Epicenters: World earthquake epicenters, Richter 5 or greater
Source:  Department of Commerce, National Oceanic and Atmospheric Administration

Earthquake Fault Lines: The fault lines displayed on EDR’s Topographic map are digitized quaternary faultlines, prepared
in 1975 by the United State Geological Survey

STREET AND ADDRESS INFORMATION

© 2015 TomTom North America, Inc. All rights reserved.  This material is proprietary and the subject of copyright protection
and other intellectual property rights owned by or licensed to Tele Atlas North America, Inc.  The use of this material is subject
to the terms of a license agreement.  You will be held liable for any unauthorized copying or disclosure of this material.
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ATTACHMENT 7

New Bedford Fire Department Documentation

















CEILING JOISTS: 2 X 8'S @ 16" O.C.

COMMUNITY ECONOMIC DEVELOPMENT CENTER

A 1.1

THEATER LOBBY
 -

 PLAN & PHOTOS

A1.1
1ENLARGED FLOOR PLAN - THEATER LOBBY- PROPOSED

SCALE: 1/4" = 1'-0"

NORTH

STRUCTURE
ASAP ENGINEERING
155 E. GROVE ST.
MIDDLEBORO, MA 02346
508.946.3561

MEP FA/FS
PRISTINE ENGINEERING
3 SCHOOL ST.
TAUNTON, MA 02780
508.977.9353

CAPITOL THEATER RESTORATION

1418-1440 ACUSHNET AVE.

NEW BEDFORD, MA 02746

OWNER
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DEVELOPMENT CENTER
1501 ACUSHNET AVE.
NEW BEDFORD, MA 02746
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